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TO ALL HOLDERS OF CONTRACT DOCUMENTS: 
 
Your attention is directed to the following interpretations of, changes in, and additions to the Contract 
Documents for the construction of the Frank E. VanLare WWTF Aeration Improvements Project, 
Contracts 2A, 2B and 2C. Bids for the project will be received at 11:00 AM, October 18, 2012. 
 
This addendum is issued in accordance with Article 4 of the Instructions to Bidders, and is made part of 
the Contract Documents in accordance with Article I of the Agreement. 
 

A. IN THE BIDDING REQUIREMENTS 

1. DELETE pages P-1 and P-2 and SUBSTITUTE THEREFOR the attached pages P-1 and 
P-2, a copy of which is attached hereto and made part of this Addendum. 

2. DELETE pages P-10 through P-12 and SUBSTITUTE THEREFOR the attached pages 
P-10 through P-12, a copy of which is attached hereto and made part of this Addendum. 

B. IN THE SPECIAL CONDITIONS 

 1. In Item 1 – Definitions on page SC-1, ADD after the last paragraph the following: 

  “Any reference to the “General Contractor” shall be interpreted to be the Plumbing 
CONTRACTOR. 

  Any reference to the “General Conditions/General Requirements” shall be interpreted to 
be the General Conditions.” 

2. In Item 3 – Scheduling and Order of Work on page SC-2, DELETE the proposed Project 
Schedule described in the first paragraph and which is included at the end of the Section, 
and SUBSTITUTE THEREFOR the attached proposed Project Schedule, a copy of which 
is attached hereto and made part of this Addendum. 

 3. In Item 3 – Scheduling and Order of Work on page SC-2, DELETE the sixth paragraph 
(Milestone 5) in its entirety and SUBSTITUTE THEREFOR the following: 

“Milestone 5:  Retrofit Tanks 1 and 9&10    October 15, 2013  

Tanks 1 and 9&10 are supplied with air from the existing 36” ALP West Header.  These 
Tanks will be released to the CONTRACTOR on or about May 01, 2013. 
 
This milestone includes the requirement for the initial Field Oxygen Transfer 
Performance Test (11376, 3.2, 4., 5.).   The milestone shall not be extended in the event 
of failure of the Test, and the CONTRACTOR shall adjust his resources at his own 
expense to complete the balance of the work within the established milestones. 
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The CONTRACTOR shall consider the submittal for the Fiberglass Reinforced Plastic 
(FRP) Baffle Walls for Tank 1 as critical, and shall provide this submittal(s) to the 
CONSULTANT in a manner to modify Tank 1 within the timeframe as shown on the 
proposed Project Schedule.  Tank 1 shall not be released to the CONTRACTOR until all 
components of the FRP Baffle Walls for Tank 1 are on site.” 

 4. In Item 3 – Scheduling and Order of Work on page SC-3, DELETE the cost loaded 
schedule described in the third paragraph and which is included at the end of the Section, 
and SUBSTITUTE THEREFOR the attached example of a cost loaded schedule, a copy 
of which is attached hereto and made part of this Addendum. 

5. In Item 3 – Scheduling and Order of Work on page SC-3, DELETE the eighth bullet in 
the fifth paragraph (Retrofit Aeration Tanks 9&10, as generally outlined below.), and 
SUBSTITUTE THEREFOR the following: 

“ Retrofit Aeration Tanks 9&10, as generally outlined below.  Perform Field Oxygen 
Transfer Performance Test per Technical Specification 11376.  Remove Aeration Grid 
“A” from Tank 1.  Clean and sanitize materials, and relocate to storage on FEV 
Campus as directed by CONSULTANT.” 

6. In Item 3 – Scheduling and Order of Work on page SC-5, DELETE the first bullet at the 
top of the page: 

“ Remove Aeration Grid “A” from Tank 1.  Clean and sanitize materials, and relocate to 
storage on FEV Campus as directed by CONSULTANT.” 

 7. In Item 10 – Temporary Services for Multiple Contractors on page SC-8, DELETE 
paragraph e. in its entirety and SUBSTITUTE THEREFOR the following: 

  “e. Contract No. 2A will be responsible for providing dumpsters for use by all 
Contracts. These dumpsters shall be utilized for construction and cleaning debris 
only.  The Plumbing CONTRACTOR shall make the dumpster facilities 
available to the HVAC CONTRACTOR and the Electrical CONTRACTOR, and 
any and all subcontractors, for their use in connection with their Contracts.” 

 8. In Item 22 – Operations and Maintenance Manuals on page SC-16, after the first 
paragraph, ADD the following: 

  “Within twenty (20) days of the installation of any equipment, the CONTRACTOR shall 
complete and submit to the CONSULTANT an executed Monroe County DES Warranty 
Form.  A copy of the Warranty Form is located at the end of this Section.” 

  A copy of the Warranty Form is attached hereto and made part of this Addendum. 
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C. IN THE TECHNICAL SPECIFICATIONS 

 1. In Section 01120 – Multiple Contracts Coordination (page 01120-9), after 1.4 C. 1. x., 
ADD the following: 

  “y. Installation of fabricated stainless steel sluice gate, operator and dewatering pipe 
in the effluent channel of Final Basin 6, and dewatering piping in 96-inch 
diameter Split Flow Pipe, including excavation, concrete cutting, patching, and 
restoration.  See sketch SK-12 at the end of this Section.” 

  A copy of SK-12 is attached hereto and made part of this Addendum. 

 2. In Section 01120 – Multiple Contracts Coordination (page 01120-9), after 1.5 C. 1. l., 
ADD the following: 

  “m. Installation of conduits, wiring, and electrical connections of gate operator to 
Motor Control Center No F6 (in Final Basin Pumping Station F-6) for the new 
gate in the effluent channel of Final Basin 6, including circuit breaker(s), 
concrete/brick coring or cutting, patching, and restoration.  See sketch SK-12 at 
the end of this Section.” 

  A copy of SK-12 is attached hereto and made part of this Addendum. 

 3. In Section 03930 – Concrete Rehabilitation (page 03930-3), DELETE paragraph 1.4 C. 1. 
in its entirety and SUBSTITUTE THEREFOR the following: 

  “1. An independent materials testing laboratory, contracted and paid for by the 
Owner, and managed by the Consultant, shall control preparation and testing of 
trial batches.  All field testing shall be performed by the Owner.” 

 4. In Section 11315 – Slide Gates (page 11315-3), after 2.1 A. 3. ADD the following: 

  “4. Orbinox Model MU self-contained, or equal, for Sluice Gate at Final Basin 6 
(Split Flow).” 

 5. In Section 11315 – Slide Gates (page 11315-10), at the end of the schedule in 3.5 A., 
ADD the following: 

  “ 
 
 

LOCATION 
 

QUANTITY 
 

SIZE OF OPENING 
 

DESIGN SEATED 
HEAD 
[FT]

DESIGN UNSEATED 
HEAD 
[FT]

Final Tank  
No. 6 One (1) 96” x 96” 14.55’ 21.50’ 

”  
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 6. In Section 11376 – Fine Bubble Diffused Aeration Equipment (page 11376-1), DELETE 
1.1 in its entirety and SUBSTITUTE THEREFOR the following: 

  “1.1 SUMMARY  

 1. The VanLare Wastewater Treatment Facility (WWTF) has twenty (20) 
aeration tanks. Eight (8) of the aeration tanks have recently been upgrade 
(under Phase I) with the installation of Sanitaire® ceramic fine bubble 
diffused aeration systems. This Section includes Phase II requirements to 
furnish, install and place into satisfactory service: 

a. Ceramic disc fine bubble diffused aeration systems for the 
remaining twelve (12) aeration tanks to be upgraded complete 
with all appurtenances in accordance with the Contract 
Documents. 

b. Two (2) in-place hydrogen chloride (HCL) gas cleaning systems 
(one each for the east and west set of aeration tanks). 

c. Include any and all user fees and/or license fees required for 
furnishing, installing and using the in-place gas cleaning system 
in combination with the fine bubble ceramic diffused aeration 
systems installed in all twenty (20) aeration tanks.” 

 7. In Section 11376 – Fine Bubble Diffused Aeration Equipment (page 11376-1), after 1.2 
2. ADD the following: 

  “3. The CONTRACTOR and his system manufacture shall be responsible for 
ensuring that the ceramic disks and the gas cleaning systems provided under this 
phase of the work (Phase II) are respectively interchangeable and compatible 
with the Sanitaire® ceramic fine bubble diffused aeration systems provided 
under Phase I.  The ceramic disks and gas cleaning systems provided under Phase 
II shall function and perform properly for both the existing (Phase I) and new 
(Phase II) fine bubble aeration systems.” 

 8. In Section 11376 - Fine Bubble Diffused Aeration Equipment (page 11376-13), DELETE 
2.3 27. in its entirety and SUBSTITUTE THEREFOR the following: 

“27. Test Air Flow and Pressure Taps 

 a. A standard NPT 1/4-inch female threaded test pressure tap (stainless 
steel (SS) threadolet) with petcock and a threaded plug shall be installed 
on each stainless steel drop leg to each aeration grid downstream of the 
drop leg isolation valve (12” downstream of the last horizontal 90-degree 
elbow) for the purpose of field testing. The pressure tap locations shall 
be within arm’s reach from the aeration tank walkway. 
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 b. A standard NPT ¾-inch female threaded test air flow tap (SS threadolet) 
with ¾” x 1 ½” SS threaded pipe nipple, ¾-inch SS full port ball valve, 
¾” adapter with teflon ferrule compression fitting and threaded plug 
shall be installed on each stainless steel riser leg to each aeration grid 
upstream of the isolation valve (locations shall be as indicated on the 
Contract Drawings, ½ pipe diameter below the top vertical drop elbow to 
drop pipe weld joint).  The air flow tap locations shall be within arm’s 
reach from the aeration tank walkway.” 

 9. In Section 11376 – Fine Bubble Diffused Aeration Equipment (page 11376-21), after the 
last sentence in 3.2 4. 4. ADD the following: 

  “The design criteria for any temporary baffles required to isolate aeration grids shall be as 
provided in Section 11520.” 

 10. In Section 15110 – Valve Operators (page 15110-3), DELETE the first sentence in 2.2 A. 
7. in its entirety and SUBSTITUTE THEREFOR the following: 

  “7. Electric Actuators shall be provided under Phase II as scheduled below:” 

 11. In Section 15110 – Valve Operators (page 15110-3), at the end of the schedule in 2.2 A. 
7. ADD the following: 

  “ 

Valve Tag No. Description Voltage Control Mode Remarks 

Final Tank No. 6 – 
96”x96” Sluice Gate 

Split Flow Pipe 480 A 
Local Control 

Only 

”  

 12. In Section 11520 – FRP Baffles (page 11520-1), after 2.2 D ADD the following: 

  “E. Mandoors shall have frame or some other manner of structural support.  Hinges 
and safety hasp shall not provide structural support to door under flow conditions 
and when door/baffles are unevenly hydraulically loaded during filling of Tank. 

 13. In Section 17010 – Instrumentation (page 17010-1), after 1.1 D ADD the following: 

  “E. All items listed in 2.15 Equipment shall be furnished under Payment Item 2-3.1 
Allowance for Instrumentation.” 

D. IN THE PAYMENT ITEMS 

1. DELETE pages PI-1-1-1 and PI-1-1-2 and SUBSTITUTE THEREFOR the attached 
pages PI-1-1-1 and PI-1-1-2, a copy of which is attached hereto and made part of this 
Addendum. 

2. DELETE pages PI-2-1-1 and PI-2-1-2 and SUBSTITUTE THEREFOR the attached 
pages PI-2-1-1 and PI-2-1-2, a copy of which is attached hereto and made part of this 
Addendum. 
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3. DELETE pages PI-3-1-1 and PI-3-1-2 and SUBSTITUTE THEREFOR the attached 
pages PI-3-1-1 and PI-3-1-2, a copy of which is attached hereto and made part of this 
Addendum. 

E. ON THE CONTRACT DRAWINGS 

1. On Drawing G-10 (File No. 10413.44577-023, dated August 2012), on the North end of 
the Aeration Tanks DELETE the labels pointing to the two expansion joints shown in the 
36" ALP line and SUBSTITUTE THEREFORE with the following label: 

"PROCO STYLE 233-L EXPANSION JOINT WITH LIMIT RODS.  EXPANSION 
JOINT COVER SHALL BE EPDM WITH CSM UV RESISTANT COATING, TUBE 
SHALL BE EPDM AND ALL HARDWARE (RODS/WASHERS/NUTS/RETAINING 
RINGS AND CONTROL UNIT PLATES) SHALL BE GALVANIZED.  LIMIT RODS 
SHALL BE SET TO ALLOW MAXIMUM OF 2.75 INCH AXIAL COMPRESSION 
AND 1.97 INCH AXIAL EXTENSION FROM NEUTRAL POSITION.  THE 
NEUTRAL LENGTH SHALL BE 26 INCH. (TYP.)" 

2. On Drawing G-10 (File No. 10413.44577-023, dated August 2012), on the North end of 
the Aeration Tanks DELETE the label pointing to the 36" ALP line between the flanged 
connections that reads "36" ALP Inv. El. 79.62" and SUBSTITUTE THEREFORE with 
"36" ALP INV. EL. 82.40". 

3. On Drawing S-11 (File No. 10413.44577-321, dated August 2012), on the Air Piping 
Support Type "C" Detail DELETE the vertical dimension that reads "8' - 0" Min. 
Clearance" and SUBSTITUTE THEREFORE with "11' - 10" Min. Clearance". 

4. On Drawing M-9 (File No. 10413.44577-468, dated August 2012), next to the notation 
for Section 1/M-5 & 1/M-6 ADD the following: 

“Tank No. 1” 

5. On Drawing M-9 (File No. 10413.44577-468, dated August 2012), in each Section 1 the 
upper dimension line for the minimum air piping support height is incorrectly shown to 
the bottom of the beam on top of the support column.  The upper dimension line for the 
minimum air piping support height shall be to the invert of the 36" ALP pipe line. 

6. On Drawing M-9 (File No. 10413.44577-468, dated August 2012), in each Section 1, on 
the Air Piping Support Type “C” note DELETE “SEE DWG S-10” and SUBSTITUTE 
THEREFOR the following: 

“SEE DWG S-11” 
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7. On Drawing M-10 (File No. 10413.44577-469, dated August 2012), in Section 2 the 
upper dimension line for the minimum air piping support height is incorrectly shown to 
the bottom of the beam on top of the support column.  The upper dimension line for the 
minimum air piping support height shall be to the invert of the 36" ALP pipe line. 

8. On Drawing M-14 (File No. 10413.44577-412, dated August 2012), on the East side 36" 
Process Air Outlet piping DELETE the label pointing to the western of two expansion 
joints shown in the 36" Process Air Outlet piping and SUBSTITUTE THEREFORE with 
the following label: 

"PROCO STYLE 233-L EXPANSION JOINT WITH LIMIT RODS.  EXPANSION 
JOINT COVER SHALL BE EPDM WITH CSM UV RESISTANT COATING, TUBE 
SHALL BE EPDM AND ALL HARDWARE (RODS/WASHERS/NUTS/ RETAINING 
RINGS AND CONTROL UNIT PLATES) SHALL BE GALVANIZED.  LIMIT RODS 
SHALL BE SET TO ALLOW MAXIMUM OF 2.75 INCH AXIAL COMPRESSION 
AND 0.0 INCH AXIAL EXTENSION FROM NEUTRAL POSITION.  THE NEUTRAL 
LENGTH SHALL BE 26 INCH. (TYP. OF TWO)" 

9. On Drawing M-23 (File No. 10413.44577-408, dated August 2012), in Section 1 the 
upper dimension line for the minimum air piping support height is incorrectly shown to 
the bottom of the beam on top of the support column.  The upper dimension line for the 
minimum air piping support height shall be to the invert of the 36" ALP pipe line. 

10. On Drawing M-23 (File No. 10413.44577-408, dated August 2012), in Section 1 on the 
Air Piping Support Type "C" note DELETE "SEE DWG S-10" and SUBSTITUTE 
THEREFORE with "SEE DWG S-11". 

11. On Drawing M-24 (File No. 10413.44577-455, dated August 2012), in Section 2 the 
upper dimension line for the minimum air piping support height is incorrectly shown to 
the bottom of the beam on top of the support column.  The upper dimension line for the 
minimum air piping support height shall be to the invert of the 36" ALP pipe line. 

12. On Drawing M-26 (File No. 10413.44577-485, dated August 2012), in Section 1 the 
upper dimension line for the minimum air piping support height is incorrectly shown to 
the bottom of the beam on top of the support column.  The upper dimension line for the 
minimum air piping support height shall be to the invert of the 36" ALP pipe line. 

13. On Drawing E-3 (File No. 10413.44577-502, dated August 2012), within the dashed line 
designating the scope of work on Transformer No. A2,  DELETE Keyed Note #1 and 
SUBSTITUTE THEREFOR Keyed Note #12. 
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14. On Drawing E-3 (File No. 10413.44577-502, dated August 2012), under Keyed Notes 
ADD the following: 

“12. PAD MOUNTED TRANSFORMER AND MEDIUM VOLTAGE SELECTOR 
SWITCH ARE CURRENTLY REMOVED AND STORED ON THE FEV 
CAMPUS.  RELOCATE AND REINSTALL IN NEW LOCATION.  REFER 
TO DRAWING E-8 FOR LOCATION.” 

15. On Drawing E-4 (File No. 10413.44577-503, dated August 2012), prior to the first 
sentence of Keyed Note 4 ADD the following: 

“MCC’s SHALL BE FURNISHED BY THE OWNER AND INSTALLED BY 
CONTRACT 2B.  RELOCATE MCC’s ON FEV CAMPUS TO THE REQUIRED 
LOCATIONS.” 

16. On Drawing E-4 (File No. 10413.44577-503, dated August 2012), Blower B-12 is not in 
contract (N.I.C.).  Feeder No. F600 shall be provided. 

17. On Drawing E-4 (File No. 10413.44577-503, dated August 2012), the Feeders to Blowers 
B-9 and B-10 are incorrectly labeled as “F60.”  These Feeders shall be denoted as 
“F600.” 

18. On Drawing E-6 (File No. 10413.44577-505, dated August 2012), after the last sentence 
of Keyed Note 4 ADD the following: 

“REFER TO DRAWING NOTE C ON DRAWING E-8 FOR USE OF EXISTING 
CONDUIT.” 

19. On Drawing E-7 (File No. 10413.44577-506, dated August 2012), after the last sentence 
of Keyed Note 4 ADD the following: 

“REFER TO DRAWING NOTE C ON DRAWING E-9 FOR USE OF EXISTING 
CONDUIT.” 

20. DELETE Drawing E-8 (10413.44577-507, dated August 2012) and SUBSTITUTE 
THEREFOR Drawing E-8 (File No. 10413.44577-507, dated August 2012), a copy of 
which is attached hereto and made a part of this Addendum.  Due to the extent of the 
changes, clouding was not used.  CONTRACTOR shall assume the entire drawing is re-
issued.   

21. DELETE Drawing E-9 (10413.44577-508, dated August 2012) and SUBSTITUTE 
THEREFOR Drawing E-9 (10413.44577-508, dated August 2012), a copy of which is 
attached hereto and made a part of this Addendum.  Due to the extent of the changes, 
clouding was not used.  CONTRACTOR shall assume the entire drawing is re-issued.   

22. On Drawing E-11 (File No. 10413.44577-510, dated August 2012), in Keyed Note #10 
DELETE “UH-26” and SUBSTITUTE THEREFOR UH-#. 
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23. On Drawing E-11 (File No. 10413.44577-510, dated August 2012), on the First Floor 
Plan, extend the dashed line depicting the scope of Phase II to include UH-23 and UH-
100. 

24. On Drawing E-11 (File No. 10413.44577-510, dated August 2012), on the First Floor 
Plan, ADD to UH-26 the symbol for Keyed Note #10. 

25. On Drawing E-11 (File No. 10413.44577-510, dated August 2012), on the First Floor 
Plan, ADD to UH-100 the symbols for Keyed Notes #8 and #10. 

26. On Drawing E-11 (File No. 10413.44577-510, dated August 2012), on the Second Floor 
Plan, ADD a note to MCC-A6 as follows: 

“MOVE LOCATION OF MCC-A6 APPROXIMATELY 2’-0” NORTH.  
CONTRACTOR TO COORDINATE WITH CONTRACTS 2A and 2C.” 

27. On Drawing E-11 (File No. 10413.44577-510, dated August 2012), on the Second Floor 
Plan, ADD dashed scope lines around PDSH-129 and PDSH-130 to denote their 
inclusion in Contract 2B. 

28. On Drawing E-12 (File No. 10413.44577-511, dated August 2012), on Detail 1 Typical 
Instrumentation Block Wiring Diagram DELETE “MX-1A,” “MX-2A,” and “MX-1B,” 
“MX-2B” and SUBSTITUTE THEREFOR “MX-*A” and MX-*B, respectively at each 
location. 

29. On Drawing E-12 (File No. 10413.44577-511, dated August 2012), on Detail 1 Typical 
Instrumentation Block Wiring Diagram ADD to mixers denoted with “MX-*B,” the 
following note: 

“(FUTURE)” 

30. On Drawing E-12 (File No. 10413.44577-511, dated August 2012), on Detail 1 Typical 
Instrumentation Block Wiring Diagram DELETE “MOV-1,” and “MOV-2” and 
SUBSTITUTE THEREFOR “MOV-*” at each location. 

31. On Drawing E-12 (File No. 10413.44577-511, dated August 2012), on Detail 2 Network 
Block Diagram, ADD dashed scope lines around entire diagram to denote its inclusion in 
Contract 2C. 

32. On Drawing E-12 (File No. 10413.44577-511, dated August 2012), on Detail 2 Network 
Block Diagram, ADD to Existing Network Switch the following note: 

“LOCATED ON BLOWER BUILDING SECOND FLOOR, EAST OF COLUMN 9.” 
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33. On Drawing E-12 (File No. 10413.44577-511, dated August 2012), on Detail 2 Network 
Block Diagram, ADD to MCC’s A1 thru A6 the following note: 

“DIGITAL POWER MONITOR.” 

34. On Drawing E-12 (File No. 10413.44577-511, dated August 2012), on Detail 2 Network 
Block Diagram, DELETE Keyed Notes #1 and #2 on Home Run from Blowers B-1 thru 
B-5 to Network Switch Rack and Existing PLC-AER (West), respectively, and ADD the 
following note: 

“N.I.C.” 

35. On Drawing E-14 (File No. 10413.44577-513, dated August 2012), on 1200 AMP 
Generator Terminal Box Detail 3/E-14, DELETE Note 1 in its entirety and 
SUBSTITUTE THEREFOR the following note: 

“1. TERMINAL BOXES NOT MOUNTED TO THE BLOWER BULDING SHALL 
BE PROVIDED WITH STAINLESS STEEL UNISTRUT CHANNELS AS 
NECESSARY FOR FREE STANDING INSTALLATION.  VERTICAL 
SUPPORT CHANNELS SHALL BE BURIED 4’-0” BELOW GRADE AND 
PROVIDED WITH CONCRETE ENCASEMENT.  PROTECT TERMINAL 
BOXES WITH BOLLARDS.” 

36. On Drawing E-14 (File No. 10413.44577-513, dated August 2012), on 1200 AMP 
Generator Terminal Box Detail 3/E-14, ADD the following note: 

“3. HINGED DROP DOWN DOOR SHALL HAVE WIDTH AND DEPTH 
DIMENSIONS APPROXIMATELY EQUAL TO THE TERMINAL BOX 
WIGTH AND DEPTH DIMENSIONS.” 

37. On Drawing E-15 (File No. 10413.44577-514, dated August 2012), on Precast Vault for 
Pad Mounted Transformers, ADD the following: 

“DETAIL 7/E-15” 

38. On Drawing E-15 (File No. 10413.44577-514, dated August 2012), on Power Center PC-
E & PCC-W (N.I.C.) Detail 11/E-15, in note 7, DELETE reference to Drawing E-12 and 
SUBSTITUTE THEREFOR a reference to Drawing E-13. 

39. On Drawing E-16 (File No. 10413.44577-515, dated August 2012), on Drawing Notes, 
ADD the following: 

  “C. MOTOR CONTROL CENTERS SHALL BE FURNISHED BY THE OWNER, 
INSTALLED BY CONTRACT 2B.” 

40. On Drawing H-5 (File No. 10413.44577-625, dated August 2012), in the First Floor Plan 
ADD a dashed line around UH-23 to depict that it is in the scope of Phase II. 
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41. On Drawing H-5 (File No. 10413.44577-625, dated August 2012), in the First Floor Plan 
DELETE “RE-CONNECT EXISTING UH-23” and SUBSTITUTE THEREFOR the 
following: 

“RELOCATE UH-23 NORTH TO AVOID 36” ALP” 

F. SUPPLEMENTAL INFORMATION 

1. ADD “Sign-in Sheets from Pre-Bid Meeting #1 and Pre-Bid Meeting #2” 

2. ADD “B&V Contract No. 3 – Section 5B, Sheet FE16, Drawing 112 of 185” 

3. ADD “B&V Contract No. 3 – Section 5B, Sheet FE17, Drawing 113 of 185” 

4. ADD “B&V Contract No. 3 – Section 5A, Sheet F1, Drawing 133 of 290” 

5. ADD “B&V Contract No. 3 – Section 5A, Sheet F2, Drawing 134 of 290” 

6. ADD “B&V Contract No. 3 – Section 5A, Sheet F3, Drawing 135 of 290” 

7. ADD “B&V Contract No. 3 – Section 5A, Sheet F13, Drawing 145 of 290” 

8. ADD “B&V Contract No. 3 – Section 5A, Sheet F14, Drawing 146 of 290” 

9. ADD “B&V Contract No. 3 – Section 5A, Sheet F15, Drawing 147 of 290” 

10. ADD “B&V Contract No. 3 – Section 5A, Sheet F16, Drawing 148 of 290” 

11. ADD “B&V Contract No. 3 – Section 5A, Sheet F17, Drawing 149 of 290” 

12. ADD “B&V Contract No. 3 – Section 5A, Sheet F18, Drawing 150 of 290” 

13. ADD “B&V Contract No. 3 – Section 5A, Sheet F19, Drawing 151 of 290” 

14. ADD “B&V Contract No. 3 – Section 5A, Sheet Y19, Drawing 268 of 290” 

15. ADD “MCDES Standard Figure 8.19 By-Pass Pipe Support Details” 

 
 
 * * * * * 
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Attachments 
• Proposal Pages P-1 through P-2 (2 pages) 
• Proposal Pages P-10 through P-12 (3 pages) 
• Proposed Project Schedule (1 page) 
• Example of cost loaded schedule (3 pages) 
• Monroe County DES Warranty Form (1 page) 
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Proposal     P - 1            10/01/10 
(BP #0902-12 / 080312) 
Addendum #1                10/10/12 

  BID PROJECT NO. 0902-12  
 
 

PROPOSAL 
 
 
 

Submitted By:            
           (CONTRACTOR) 

 
 
TO: Rochester Pure Waters District  FOR: Frank E. VanLare WWTF     
 Rochester, New York    Aeration Improvements Project, Phase II  
       Contracts 2A, 2B & 2C    
      
 
Gentlemen: 
 

The undersigned Bidder has carefully examined the form and content of the Contract, has 
examined the site of the work, and hereby proposes to furnish all necessary plant, labor, materials, 
equipment, and tools required to perform and complete the work in strict accordance with the Contract. 
 

The undersigned Bidder agrees to submit to all conditions reported, intended, or implied, both 
particularly and generally by the Contract at the prices herein stated. 
 

The undersigned Bidder also agrees as follows: 
 

FIRST:  If this Proposal is accepted, to execute the Contract within ten (10) calendar days of date of 
"Notice of Award” of Contract, and furnish to the OWNER satisfactory insurance certificates, 
performance and payment bonds, each in the sum of one-hundred percent (100%) of the amount of 
the Contract awarded as security for the faithful performance of the work, and for the payment of all 
persons performing labor and furnishing materials in connection with the work. 

 
SECOND: To begin work within seven (7) calendar days of the date of the "Notice to Proceed”.  The 
anticipated “Notice of Award” and “Notice to Proceed” dates are as follows: 
 
  Anticipated Date, Notice of Award:  January 2013      
 
  Anticipated Date, Notice to Proceed:  March 2013      
 
Work shall be progressed to meet the following schedule (“No. of Days” represents the number of 
calendar days from the date of the Notice to Proceed): 
 
  Milestone 1:  Submit Shop Drawings      No. of Days:  55   

  Milestone 2:  Approval of Shop Drawings       No. of Days:  65   

  Milestone 3:  Install Out-of-Tank Piping (SC#3)    No. of Days:  200  

  Milestone 4:  Install Blowers (SC#3)     No. of Days:  280  

  Milestone 5:  Retrofit Tanks 1 and 9&10 (SC#3)    No. of Days:  230   

  Milestone 6:  Retrofit Set of 2 Aeration Tanks (SC#3)   No. of Days: 120 /Set  

  Milestone 7:  Project Completion     No. of Days:  1,190  



 
Proposal     P - 2            10/01/10 
(BP #0902-12 / 080312) 
Addendum #1                10/10/12 

 
 
THIRD: To pay the OWNER the following liquidated damages for each calendar day of delay in 
completing the work beyond the specified times of completion or within the times to which such 
completion may have been extended in accordance with the Contract Documents: 
 
 Milestone 1:  Submit Shop Drawings    Liq. Damages: $500  

 Milestone 2:  Approval of Shop Drawings     Liq. Damages:  $0  

 Milestone 3:  Install Out-of-Tank Piping   Liq. Damages: $1000  

 Milestone 4:  Install Blowers    Liq. Damages: $1000  

 Milestone 5:  Retrofit Tanks 1 and 9&10  Liq. Damages: $500  

 Milestone 6:  Retrofit Set of 2 Aeration Tanks  Liq. Damages: $1500  

 Milestone 7:  Project Completion   Liq. Damages: $1000  

FOURTH: To certify as follows:  Pursuant to Section 103d. of the General Municipal  Law: 
 

(a) By submission of this bid, each Bidder and each person signing on behalf of any 
Bidder certifies, and in the case of a joint bid, each party thereto certifies as to its own 
organization, under penalty of perjury, that to the best of his knowledge and belief: 

 
 (1) The prices in this bid have been arrived at independently without collusion, 

consultation, communication, or agreement, for the purposes of restricting 
competition, as to any matter relating to such prices with any other Bidder or 
with any competitor; 

 
 (2) Unless otherwise required by law, the prices which have been quoted in this bid 

have not been knowingly disclosed by the Bidder and will not knowingly be 
disclosed by the Bidder prior to opening, directly or indirectly, to any other 
Bidder or to any competitor; and 

 
 (3) No attempt has been made or will be made by the Bidder to induce any other 

person, partnership or corporation to submit or not to submit a bid for the 
purpose of restricting competition. 

 
FIFTH: 

 
The CONTRACTOR hereby agrees to the provisions of Section 139-a and 139-b of the New York 
State Finance Law which requires that upon the refusal of a person, when called before a grand jury, 
head of a state department, temporary state commission or other state agency, which is empowered 
to compel the attendance of witnesses and examine them under oath, to testify in an investigation, 
concerning any transaction or contract had with the State, any political subdivision thereof, a public 
authority or with any public department, agency or official of the State or of any political subdivision 
thereof or of a public authority, to sign a waiver of immunity against subsequent criminal 
prosecution or to answer any relevant question concerning such transaction or contract, 

 
(a) Such person, and any firm, partnership or corporation of which he is a member, partner, 

director or officer shall be disqualified from thereafter selling to or submitting bids to or 
receiving awards from or entering into any contract with New York State or any public 
department, agency or official thereof, for goods, work or services, for a period of five 
years after such refusal, and 



FRANK E. VANLARE WWTF AERATION IMPROVEMENTS PROJECT, PHASE II 
 

CONTRACT NOS. 2A, 2B, and 2C 
 

Proposal                                              P-10       08/03/12 
Addendum #1       10/10/12 

FORM OF PROPOSAL 
CONTRACT 2A - PLUMBING 

Proposals may be considered informal and may be returned to the Bidder if all blank spaces in the Form of Proposal are not filled in. 
 
Pursuant to and in compliance with the "Notice to the Bidders", the "Instructions to Bidders" and "Proposal" relating thereto, the Bidder hereby agrees to furnish all plant, labor, 
materials, supplies, equipment and other facilities and things necessary or proper for or incidental to work required by and in strict accordance with the Contract Documents and any 
Addenda subsequently issued, for the sum of: 

 
 
 

ITEM NO. DESCRIPTION 
ESTIMATED 
QUANTITY UNIT 

UNIT PRICE 
(NUMERALS) 

UNIT PRICE 
(WORDS-PRINT LEGIBLY) 

TOTAL AMOUNT 
EST. QUANTITY 
X UNIT PRICE 

1-1.1 MOBILIZATION 1 FPLS $ 190,000.00                        

 
 

One hundred ninety thousand  dollars 
 

  No                                  cents 

$ 190,000.00                            

1-2.1 PLUMBING WORK 1 LS $                               

 
                                           dollars 

 
                                   cents 

$                                 

1-3.1 HANDRAILS, ORDERED 
BY CONSULTANT 150 LF $                               

 
                                           dollars 

 
                                   cents 

$                                 

1-3.2a 
MISCELLANEOUS 

CONCRETE 
(0” – 3” DEEP) 

2,300 SF $                               

 
                                           dollars 

 
                                   cents 

$                                 

1-3.2b 
MISCELLANEOUS 

CONCRETE 
(>3” – 6” DEEP) 

300 SF $                               

 
                                           dollars 

 
                                   cents 

$                                 

1-4.1 
ALLOWANCE FOR 

BLOWER/MACHINERY 
HANDLING EQUIPMENT 

1 FMLS $ 30,000.00                          

 
 Thirty thousand                 dollars 

 
  No                                 cents 

$ 30,000.00                             

TOTAL BASE BID – CONTRACT 2A: 
 

$                   Dollars 
   Price in Numerals         Price in Words 



FRANK E. VANLARE WWTF AERATION IMPROVEMENTS PROJECT, PHASE II 
 

CONTRACT NOS. 2A, 2B, and 2C 
 

Proposal                                              P-11       08/03/12 
Addendum #1       10/10/12 

 
 

FORM OF PROPOSAL 
CONTRACT 2B - ELECTRICAL 

 
Proposals may be considered informal and may be returned to the Bidder if all blank spaces in the Form of Proposal are not filled in. 
 
Pursuant to and in compliance with the “Notice to the Bidders”, the “Instructions to Bidders” and “Proposal” relating thereto, the Bidder hereby agrees to furnish all plant, labor, 
materials, supplies, equipment and other facilities and things necessary or proper for or incidental to work required by and in strict accordance with the Contract Documents and any 
Addenda subsequently issued, for the sum of: 
 

ITEM NO. DESCRIPTION 
ESTIMATED 
QUANTITY UNIT 

UNIT PRICE 
(NUMERALS) 

UNIT PRICE 
(WORDS-PRINT LEGIBLY) 

TOTAL AMOUNT 
EST. QUANTITY 
X UNIT PRICE 

2-1.1 MOBILIZATION 1 FPLS $ 50,000.00                          

 
 Fifty thousand                     dollars 

 
  No                                 cents 

$ 50,000.00                              

2-2.1 ELECTRICAL WORK 1 LS $                               

 
 

                                           dollars 
 

                                   cents 

$                                  

2-3.1 ALLOWANCE FOR 
INSTRUMENTATION 1 FMLS $ 120,000.00                       

 
 

One hundred twenty thousand dollars 
 

  No                                cents 

$ 120,000.00                             

 
 

TOTAL BID – CONTRACT 2B: 
 
 
 

$                   Dollars 
   Price in Numerals         Price in Words 
 

  



FRANK E. VANLARE WWTF AERATION IMPROVEMENTS PROJECT, PHASE II 
 

CONTRACT NOS. 2A, 2B, and 2C 
 

Proposal                                              P-12       08/03/12 
Addendum #1       10/10/12 

 
FORM OF PROPOSAL 

CONTRACT 2C - HVAC 
 

Proposals may be considered informal and may be returned to the Bidder if all blank spaces in the Form of Proposal are not filled in. 
 
Pursuant to and in compliance with the “Notice to the Bidders”, the “Instructions to Bidders” and “Proposal” relating thereto, the Bidder hereby agrees to furnish all plant, labor, 
materials, supplies, equipment and other facilities and things necessary or proper for or incidental to work required by and in strict accordance with the Contract Documents and any 
Addenda subsequently issued, for the sum of: 
 

ITEM NO. DESCRIPTION 
ESTIMATED 
QUANTITY UNIT 

UNIT PRICE 
(NUMERALS) 

UNIT PRICE 
(WORDS-PRINT LEGIBLY) 

TOTAL AMOUNT 
EST. QUANTITY 
X UNIT PRICE 

3-1.1 MOBILIZATION 1 FPLS $ 5,000.00                         

 
 Five thousand                      dollars 

 
  No                                 cents 

$ 5,000.00                              

3-2.1 HVAC WORK 1 LS $                              

 
 

                                           dollars 
 

                                   cents 

$                                  

 
 
 
 

TOTAL BID – CONTRACT 2C: 
 
 
 

$                   Dollars 
Price in Numerals         Price in Words 
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Address: 1574 Lakeshore Blvd.

Rochester, NY 14617

Contact: David Sam Tuccio

Phone: 585.753.7695

Email: dtuccio@monroecounty.gov

Fax: 585.324.1284

Manufacturer
Name:

Address:

Contact:

Contact Phone:

Contact Email:

Contact Fax:

Vendor (Warranty Holder)
Name:

Address:

Contact:

Contact Phone:

Contact Email:

Contact Fax:

Monroe County DES Warranty Form

Site Information

Location: Frank E. VanLare WWTF

Total Number of Units:

Model #

UNIT 4

Description

DES - EQ Unit ID

Serial Number

Warranty Information (Circle one)

Warranty Duration:

Warranty Date Begins:

Warranty Date Expires:

Signature Title Date

Notes/Comments:

MCDES Equipment Information

UNIT 1 UNIT 2 UNIT 3

Warranty Type:   From Install Date  -  From Received Date   -  From Ship Date   -  New Equipment   -  Rebuild 
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PI-1-1-1 
10413/44577 

 
CONTRACT NO. 2A - PLUMBING 

 
PAYMENT ITEMS 

 
SECTION 1-1 – FIXED PRICE LUMP SUM ITEMS 

 

08/03/10 
Addendum #1  10/10/12 

 
PI-1-1.01.  Description 
 

Under this section, the CONTRACTOR shall furnish all labor, equipment and materials, 
construct and fully complete the work of fixed price lump sum items, as shown, specified and 
directed. 
 

The principal items of work scheduled herein are included under this section. The work of 
this section also includes all accessories, appurtenances and other work required to complete this 
Contract, except those related to the work of these items but specifically included under other 
payment item sections of this Contract or under other contracts. 
 

The OWNER does not represent that the fixed price lump sum for these items reflect the 
actual value of the work involved. Such value merely represents the amount which will be paid the 
CONTRACTOR for the work involved. 
 
PI-1-1.02.  Payment 
 

Payment for the work of fixed price lump sum items will be made at the OWNER's fixed 
price lump sum value as stated in the Bid for each item included under this section. 



PI-1-1-2 
10413/44577 

 
CONTRACT NO. 2A - PLUMBING 

 
PAYMENT ITEMS 

 
SECTION 1-1 – FIXED PRICE LUMP SUM ITEMS 

 

08/03/10 
Addendum #1  10/10/12 

Item 1-1.1 - Mobilization 
 
PI-1-1.1-01.  Work Included 

 
Work under this Item shall generally be comprised of set up of the necessary general 

plant, including shops, storage areas, office and such sanitary and other facilities as are required 
by local or state law or regulation.  Preparation and maintenance of the coordinated work 
schedule, the cost of required insurance and bonds, preparation of record drawings, and any 
initiation of the Contract work is also included in this Item. 

 
PI-1-1.1-02.  Basis of Payment 

 
No more than ninety percent (90%) of the value of this Item shall be made payable to 

the CONTRACTOR whenever it shall have completed at least five percent (5%) of the Contract 
Work.  Five percent (5%) of the Contract Work shall be considered completed when the total of 
payments earned, as reflected by estimates of work done, not including the amount bid for this 
Item, nor payments for materials delivered to the site, exceeds five percent (5%) of the total 
amount of the bid included in the Award for the Contract Work. 

 
The final ten percent (10%) of the value of this Item shall be made payable to the 

CONTRACTOR whenever it shall have satisfactorily completed and submitted the red line 
drawings to the CONSULTANT. 

 
PI-1-1.1-03.  No Payment 
 

No payment will be made under this section for changes in the total base bid price of the 
work.  Any adjustments resulting from changes in the total base bid price will be accounted for in 
accordance with Article IV of the Agreement. 



PI-2-1-1 
10413/44577 

 
CONTRACT NO. 2B - ELECTRICAL 

 
PAYMENT ITEMS 

 
SECTION 2-1 – FIXED PRICE LUMP SUM ITEMS 

 

08/03/10 
Addendum #1  10/10/12 

 
PI-2-1.01.  Description 
 

Under this section, the CONTRACTOR shall furnish all labor, equipment and materials, 
construct and fully complete the work of fixed price lump sum items, as shown, specified and 
directed. 
 

The principal items of work scheduled herein are included under this section. The work of 
this section also includes all accessories, appurtenances and other work required to complete this 
Contract, except those related to the work of these items but specifically included under other 
payment item sections of this Contract or under other contracts. 
 

The OWNER does not represent that the fixed price lump sum for these items reflect the 
actual value of the work involved. Such value merely represents the amount which will be paid the 
CONTRACTOR for the work involved. 
 
PI-2-1.02.  Payment 
 

Payment for the work of fixed price lump sum items will be made at the OWNER's fixed 
price lump sum value as stated in the Bid for each item included under this section. 



PI-2-1-2 
10413/44577 

 
CONTRACT NO. 2B - ELECTRICAL 

 
PAYMENT ITEMS 

 
SECTION 2-1 – FIXED PRICE LUMP SUM ITEMS 

 

08/03/10 
Addendum #1  10/10/12 

Item 2-1.1 - Mobilization 
 
PI-2-1.1-01.  Work Included 

 
Work under this Item shall generally be comprised of set up of the necessary general 

plant, including shops, storage areas, office and such sanitary and other facilities as are required 
by local or state law or regulation.  Preparation and maintenance of the coordinated work 
schedule, the cost of required insurance and bonds, preparation of record drawings, and any 
initiation of the Contract work is also included in this Item. 

 
PI-2-1.1-02.  Basis of Payment 

 
No more than ninety percent (90%) of the value of this Item shall be made payable to 

the CONTRACTOR whenever it shall have completed at least five percent (5%) of the Contract 
Work.  Five percent (5%) of the Contract Work shall be considered completed when the total of 
payments earned, as reflected by estimates of work done, not including the amount bid for this 
Item, nor payments for materials delivered to the site, exceeds five percent (5%) of the total 
amount of the bid included in the Award for the Contract Work. 

 
The final ten percent (10%) of the value of this Item shall be made payable to the 

CONTRACTOR whenever it shall have satisfactorily completed and submitted the red line 
drawings to the CONSULTANT. 

 
PI-2-1.1-03.  No Payment 
 

No payment will be made under this section for changes in the total base bid price of the 
work.  Any adjustments resulting from changes in the total base bid price will be accounted for in 
accordance with Article IV of the Agreement. 
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CONTRACT NO. 2C - HVAC 

 
PAYMENT ITEMS 

 
SECTION 3-1 – FIXED PRICE LUMP SUM ITEMS 

 

08/03/10 
Addendum #1  10/10/12 

 
PI-3-1.01.  Description 
 

Under this section, the CONTRACTOR shall furnish all labor, equipment and materials, 
construct and fully complete the work of fixed price lump sum items, as shown, specified and 
directed. 
 

The principal items of work scheduled herein are included under this section. The work of 
this section also includes all accessories, appurtenances and other work required to complete this 
Contract, except those related to the work of these items but specifically included under other 
payment item sections of this Contract or under other contracts. 
 

The OWNER does not represent that the fixed price lump sum for these items reflect the 
actual value of the work involved. Such value merely represents the amount which will be paid the 
CONTRACTOR for the work involved. 
 
PI-3-1.02.  Payment 
 

Payment for the work of fixed price lump sum items will be made at the OWNER's fixed 
price lump sum value as stated in the Bid for each item included under this section. 



PI-3-1-2 
10413/44577 

 
CONTRACT NO. 2C - HVAC 

 
PAYMENT ITEMS 

 
SECTION 3-1 – FIXED PRICE LUMP SUM ITEMS 

 

08/03/10 
Addendum #1  10/10/12 

Item 3-1.1 - Mobilization 
 
PI-3-1.1-01.  Work Included 

 
Work under this Item shall generally be comprised of set up of the necessary general 

plant, including shops, storage areas, office and such sanitary and other facilities as are required 
by local or state law or regulation.  Preparation and maintenance of the coordinated work 
schedule, the cost of required insurance and bonds, preparation of record drawings, and any 
initiation of the Contract work is also included in this Item. 

 
PI-3-1.1-02.  Basis of Payment 

 
No more than ninety percent (90%) of the value of this Item shall be made payable to 

the CONTRACTOR whenever it shall have completed at least five percent (5%) of the Contract 
Work.  Five percent (5%) of the Contract Work shall be considered completed when the total of 
payments earned, as reflected by estimates of work done, not including the amount bid for this 
Item, nor payments for materials delivered to the site, exceeds five percent (5%) of the total 
amount of the bid included in the Award for the Contract Work. 

 
The final ten percent (10%) of the value of this Item shall be made payable to the 

CONTRACTOR whenever it shall have satisfactorily completed and submitted the red line 
drawings to the CONSULTANT. 

 
PI-3-1.1-03.  No Payment 
 

No payment will be made under this section for changes in the total base bid price of the 
work.  Any adjustments resulting from changes in the total base bid price will be accounted for in 
accordance with Article IV of the Agreement. 



MurphySP
Text Box
*











PARTIAL SET

Included w/ BP #0902-12 as

Supplemental Information

(Addendum #1)



PARTIAL SET

Included w/ BP #0902-12 as

Supplemental Information

(Addendum #1)

























PARTIAL SET

Included w/ BP #0902-12 as

Supplemental Information

(Addendum #1)



PARTIAL SET

Included w/ BP #0902-12 as

Supplemental Information

(Addendum #1)










