MONROE COUNTY Division of Purchasing
County Office Building, Room 200

BID PROPOSAL 39 West Main Street

Rochester, NY 14614
(585) 753-1100

BID PROJECT NUMBER: 0501-12 BID TITLE: Culver Goodman Tunnel System
DS-14, 15 AND 16 Modification
General Construction

BUYER: Sharon A. Berndt BID TIME: 11:00 AM

PHONE: (585) 753-1110 BID DATE: June 7, 2012

BID SECURITY REQUIRED: No:_ X

Yes, in the amount of as specified herein
ITEM
AND/OR ESTIMATED UNIT
GROUP NO. QUANTITY ARTICLES OR SERVICES PRICE EXTENSION
Contract No. General Construction $
1 DS-14 and DS-15 Per attached Specifications,
Conditions and Drawings
Alternate No. Alternate No. 1 $
1 DS-16 Per attached Specifications, Conditions
and Drawings

PRE-BID FOR PROSPECTIVE BIDDERS WILL BE HELD:

DATE: May 31, 2012
TIME: 9:00 AM
LOCATION: Webster Avenue & Garson Avenue, Rochester, NY — Start at DS-14

| have received, read and agree to the terms and conditions as set forth in General Terms and Conditions, Monroe County, attached,
and any special terms and conditions set forth in the General and Technical Specifications herein. | have read, understand and
agree to all Instructions to Bidders (including the Non-Collusion Bidding Certification) on the reverse hereof. | hereby recognize and
agree that upon execution of this document by an authorized officer of Monroe County, that this document, together with the
Contractor’s bid as accepted by Monroe County and all other documents prepared by or on behalf of Monroe County for this bid
solicitation, shall become the binding contract between the parties for the services to be provided in accordance with the terms and
conditions set forth herein.

FIRM NAME SIGNED BY
ADDRESS PRINTED NAME
TITLE
FEDERAL ID NO. PHONE NO.
E-MAIL ADDRESS FAX NO.

BID ACCEPTANCE AND CONTRACT AWARD
The above bid is accepted, except as noted, and the contract is awarded to you for the following item(s):

Authorization to furnish supplies/services will be made via Purchase Order, as appropriate, signed by the
Monroe County Purchasing Manager, or designated agent. Contract period from
to

Date: BY:

Dawn C. Staub, Purchasing Manager, Monroe County



INSTRUCTIONS TO BIDDERS

All public bids must be submitted to Purchasing in sealed envelopes which clearly identify
the bid project number and the title of the service/product being bid. Any other writing on
the envelope, with the exception of company logos, etc. may result in bids being
misplaced and otherwise rejected.

Unsigned bids may be rejected as informal.

Questions regarding ambiguities or the propriety of these specifications should be
addressed, in writing, to the Buyer, prior to the formal bid opening. Such questions will not
be entertained after said bid opening.

Where a Bid Security is indicated on the face of the proposal, the security must be
attached to the Proposal as an earnest of good faith. In this case, any bid without a bid
security may be rejected as informal.

The Purchasing Manager reserves the right to reject any and all bids, to waive any
informality in the bids and to make awards in the best interest of Monroe County.

NON-COLLUSION BIDDING CERTIFICATION

By submission of this bid, each bidder and each person signing on behalf of any bidder, certifies
and in the case of a joint bid, each party thereto certifies as to its own organization, under penalty
of perjury, that to the best of knowledge and belief:

1. The prices in this bid have been arrived at independently without collusion,
consuitation, communication or agreement, for the purpose of restricting
competition, as to any matter relating to such prices with any other bidder or with
any competitor.

2. Unless otherwise required by law, the prices, which have been quoted in its bid,
have not been knowingly disclosed by the bidder and will not knowingly be
disclosed by the bidder prior to opening, directly or indirectly, to any other bidder
or to any competitor.

3. No attempt has been made or will be made by the bidder to induce any other
person, partnership or corporation to submit a bid for the purpose of restricting
competition.



CERTIFICATION REGARDING
DEBARMENT, SUSPENSION AND RESPONSIBILITY

The undersigned certified, to the best of his/her knowledge and belief, that the Contractor and its
principals:

Date:

Are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily
excluded by any Federal department or agency;

Have not within a three-year period preceding this transaction/application/
proposal/contract/agreement been convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining, attempting to obtain or
performing a public (Federal, State or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction or records, making false statements or receiving stolen

property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph 2 of this
certification and;

Have not within a three-year period preceding this transaction/application/
proposal/contract/agreement had one or more public transactions (Federal, State or local)
terminated for cause or default.

[Print Name of Contractor]

By:

[Signature]

[Print Name]

[Print Title/Office]

VENDOR MUST COMPLETE THIS FORM AND SUBMIT WITH BID.



BID ITEM:

EOR:

DEPARTMENT
CONTACT:

DUPLICATE COPIES:

BID INFORMATION:

SUBMITTAL OF

FORMAL PROPOSAL:

SPECIFICATION
ALTERATIONS:

NYS WAGE RATES:

BRAND REFERENCE:

TERMS AND CONDITIONS

Culver Goodman Tunnel System DS-14 and DS-15 Modification
(General Construction) and DS-16 Modification (Alternate No. 1)

Department of Environmental Services

David Cross, (585) 753-7932

PLEASE SUBMIT YOUR BID IN DUPLICATE; THE ORIGINAL AND ONE
1) COPY.

At the time of bid, the bidder shall supply detailed specifications covering the
item(s) contained herein and shall clearly indicate any areas in which item or
items offered do not fully comply with the specifications contained herein.

Bid proposal must be legible and submitted in the original form, bearing an
original signature. EMAILS AND FACSIMILES ARE NOT ACCEPTABLE.

Bidders must submit proof that they have obtained the required Workers’
Compensation and disability benefits coverage or proof that they are
exempt if awarded the contract.

Specifications will be construed to be complete and be considered the entire
description of the goods or services upon which Monroe County is now
seeking bids. Only formal written addenda can materially alter this set
of specifications. No verbal statement made by a Monroe County
employee or anyone else is binding nor shall such statement be considered
an official part of this public bid proposal.

Pursuant to the provision of Section 220-A of the New York State Labor
Law, as amended, the Contractor (and related Subcontractors) will be
obligated to pay all workers in the covered classes only the applicable
prevailing wage rates and supplements. The minimum hourly wage rate to
be paid the various classes of labor performing work under this contract
shall be in accordance with schedules which have been established or may
hereafter be established or increased, by the New York State Department of
Labor during the contract term. Refer to NYS Wage Schedule PRC#
2012004261 developed for this project.

References to a manufacturer's product by brand name or number are done
solely to establish the minimum quality and performance characteristics
required. Bidders may submit bids on alternates, but must attach two (2)
copies of manufacturer specifications for any alternate at the time of the bid.
Further, the bidder must demonstrate that the alternate proposed has a
sufficient operating track record to show the equipment will perform per the
specified brand. The acceptance of a bidder's alternate rests solely with
Monroe County.



QUALIFIED BIDDER:

METHOD OF AWARD:

PURCHASE ORDER
ISSUANCE:

WARRANTY/
GUARANTEE:

PERFORMANCE and
LABOR & MATERIAL
BONDS:

SECURITIES AND
INSURANCE:

Each bidder must be prepared to present satisfactory proof of his capacity
and ability to perform this contract. Such proof may include, but is not limited
to, an inspection of the bidders facilities and equipment, financial
statements, references and performance of similar contracts. The
Purchasing Manager reserves the right to reject any bid where the
bidder cannot satisfy the County as to their ability to perform. Monroe
County reserves theright to reject any and all bids if the Monroe County
Purchasing Manager deems said action to be in the best interest of Monroe
County.

Monroe County intends to award the bid to the lowest responsive and
responsible bidder based on the TOTAL. Bidder must bid on all items in
order to be considered. The County reserves the right to reject any
and all bids if the Purchasing Manager deems said action to be in the best
interest of the County.

Delivery of services may be directed by the receipt of a Purchase Order
only. Items that are not part of this bid will not be paid for by Monroe
County. Contractor must be prepared to submit shop drawings for project
within ten (10) days and order required equipment and materials within four
(4) weeks after receipt of Purchase Order.

As to all purchase orders issued by Monroe County, exceptions may only be
authorized, in writing, by the Purchasing Manager or her authorized agent

prior to delivery.

All warranties by manufacturer shall apply. Bidder shall, as part of its
proposal, furnish its warranty/guarantee for all goods/services to be
furnished hereunder. As a minimum, Bidder shall warrant all goods/services
for a period as two (2) years from date of acceptance. Bidder shall be
obligated to repair or replace all defects in material or workmanship which
are discovered or exist during said two (2) year period. All labor, parts and
transportation shall be at Bidder's expense.

The successful bidder shall procure, execute and deliver to the Owner and
maintain at his own cost and expense a Performance and Labor & Material
Bonds in the amount of the contract, of surety company approved by the
Owner and authorized to do business in the State of New York as a surety.
The security can be in the form of a Certified Check, Bank Draft, Standard
Form of Irrevocable Letter of Credit or Performance Bond.

Any Certificate of Insurance, Bonds or other forms of security required by
this bid are to be submitted to the Purchasing Manager no later than ten
(20) normal business days following the date of notification of award.
Documents must be received by the close of business, 5:00 PM on that day.



COMPLIANCE WITH

THE LAW:

SUBCONTRACT:

INDEMNIFICATION:

The Contractor agrees to procure all necessary licenses and permits. The
Contractor shall comply with all laws, rules and regulations pertaining to the
payment of wages and all other matters applicable to the work performed
under this contract.

The Contractor shall not subcontract any work without first obtaining the
written consent of the Monroe County Purchasing Manager.

The Contractor agrees to defend, indemnify and save harmless the County,
its officers, agents, servants and employees from and against any and all
liability, damages, costs or expenses, causes of action, suits, judgments,
losses and claims of every name not described, including attorneys’ fees
and disbursements, brought against the County which may arise, be
sustained, or occasioned directly or indirectly by any person, firm or
corporation arising out of or resulting from the performance of the services
by the Contractor, arising from any act, omission or negligence of the
Contractor, its agents and employees, or arising from any breach or default
by the Contractor under this Agreement. Nothing herein is intended to
relieve the County from its own negligence or misfeasance or to assume
any such liability for the County by the Contractor.

Terms & Conditions-One Time Purchase-Service or Repair with Perf Bond.doc (8/03)



SC 1.

SC 2.

SUPPLEMENTARY CONDITIONS

INTRODUCTION

The purpose of these Supplementary Conditions of the Contract is to both supplement and modify
the requirements of the Terms and Conditions and to present additional requirements of the
Contract Documents. In general, the requirements of all sections of the Contract Documents apply
to any and all items herein; however, in case of conflict between the Terms and Conditions and the
Supplementary Conditions, the Supplementary Conditions shall govern.

ADDITIONS TO THE TERMS AND CONDITIONS

The OWNER's Terms and Conditions are hereby modified as follows, add the following:

A.

10.

11.

DEFINITIONS

Bidder: Any party or parties submitting in proper form a Proposal to perform the work
hereinafter specified to be performed. The successful Bidder selected by the Owner to
perform the work hereinafter specified will thereafter be known as the “Contractor”.
Complete: When the Owner determines that all work has been performed, including all
punch list items, and the Contractor has submitted the record drawings, O & M
manuals, release of liens and any other documents/materials required to be submitted
in other provisions of the Contract Documents.

Contract Documents:  The Bid Proposal, Instructions to Bidders, Agreement,
Performance and Labor and Material Bonds, the Terms and Conditions, Supplementary
Conditions, Technical Specifications and Drawings, including modifications thereof
incorporated in the Documents before their execution; these form the Contract.
Consultant: The professional engineer, architect, landscape architect, or land surveyor
firm so designated by the Owner whose name and address is given on the cover, or
any duly authorized representative of that firm. If the Owner has not designated a
Consultant, the Owner shall be deemed to be the Consultant.

Consultant’s Certification: The Consultant’s written certification to the Owner, including
the date for the start of the guarantee period.

Contractor: The party or parties contracting to perform the work or his or their heirs,
executors, administrators, successors, or assigns. Contract No. 1 — General shall
mean specifically the Contractor that is contracted to perform the work for Contract No.
1 — General Construction.

Owner: Monroe County.

Subcontractor: A company or individual who contracts with a prime contractor, or
higher level subcontractor, to perform a portion of the work, whether such work is
performed on the Owner’s construction site, or at an off-site facility. Such work includes
repair of equipment as called for in the contract documents.

Substantial Completion: The Work, or a specified part thereof, has progressed to the
point where in the opinion of the Owner or Owner’s Representative, as evidenced by a
certificate of Substantial Completion, it is sufficiently complete, in accordance with the
Contract Documents, so that the Work, or specified part, can be utilized for the purposes
for which it is intended.

Supplier: A company or individual who provides materials or equipment, including that
fabricated to a special design, to a contractor or subcontractor, but who does not
perform labor at the site.

Work: The furnishing of all labor, materials, equipment, and other incidentals necessary
or convenient to the successful completion of the project and the carrying out of all the
duties and obligations imposed by the contract.



INTENT OF DOCUMENTS AND INSTRUCTIONS

1.

aks

The Terms and Conditions and Technical Specifications, Drawings and any instructions
as set forth herein are complementary, are intended to provide for, and include
everything necessary for, the proper and orderly execution and completion of the work.
Any work shown on the Drawings for which there are no particular specifications, or the
omission from both Drawings and Specifications of express reference to any work
which obviously was intended under the Contract, shall not excuse or relieve the
Contractor or subcontractor from furnishing the same. Work or materials described in
words which have a generally accepted technical or trade meaning, shall be interpreted
by such customary and recognized standard meaning.

Wherever the words “directed", "required", "permitted", "ordered", "designated",
"prescribed"”, or words of like import are used in the Specifications or on the Drawings, it
shall be understood that the direction, requirement, permission, order, designation, and
prescription of the Consultant is intended.  Similarly, the words "approved",
"acceptable", "satisfactory”, and words of like import shall mean approved by,
acceptable to, and satisfactory to the Consultant, unless otherwise expressly stated.
Written notice shall be deemed to have been given if delivered in person to the
individual or to a member of the firm, or to an officer of the corporation for whom it is
intended, or if delivered at or sent by first-class mail, overnight delivery, or facsimile to
the last known business address.

All time limits stated in the Contract Documents are of the essence.

The laws of the State of New York, without regard to its conflicts of laws provisions,
shall govern this Contract.

MODIFICATIONS

1.

2.

No oral statement of any person whomsoever shall in any manner or degree modify or
otherwise affect the terms of this Contract.

The results of any previous negotiation, agreement or understanding, whether oral or in
writing, have been incorporated in the Contract Documents and such Documents
contain the full intent of the parties.

All directives to the Contractor shall be issued by the Consultant unless otherwise
specified in these Contract Documents. All directives from other interested parties shall
be issued through the Consultant except in the event of an emergency when the
Consultant is not available. All inquiries by the Contractor shall be directed to the
Consultant.

CONFLICTS AND DISCREPANCIES (ORDER OF PRECEDENCE)

1.

The contract documents are complementary; what is called for in one is as binding as if
called for in all. If the Contractor finds a conflict or discrepancy in the contract
documents, it should be called to the attention of the Consultant in writing before
proceeding with the work affected thereby. In resolving such conflicts and
discrepancies, the documents should be given preference in the following order:

a. Agreement

b. Change Orders

c. Specifications

d. Drawings

e. Other materials included in the bid documents (e.g. geotechnical reports)

Within the specifications, the order of precedence is as follows (note that not all
elements listed are included in all contract documents):

Addenda

Special Conditions

Special Notes

Instructions to Bidders

Performance and Labor and Material Bonds

Supplemental Conditions

~PooT®



g. Technical Specifications

h. Standard Specifications (e.g. NYSDOT Standard Specifications)

i.  Requirements of other agencies (e.g. FAA Advisories)

With reference to the drawings, the order of precedence is as follows:

a. Figures govern over scaled dimensions

b. Detail drawings govern over general drawings

c. Change order drawings govern over contract drawings

d. Contract drawings govern over standard drawings

e. Approved shop drawings govern over Contract drawings

In no case shall the Contractor proceed with the work in uncertainty. Any work done by
the Contractor after the discovery of any conflict or discrepancy, until authorized, shall
be at the Contractor’s risk and responsibility. The work is to be made complete and to
the satisfaction of the Consultant not withstanding any conflict or discrepancy in the
specifications or on the drawings.

RECORD DRAWINGS

1.

The Contractor shall perform all survey work required for the location and construction
of the work and to record information necessary for completion of the record drawings.
Record drawings shall show the actual location of the constructed facilities in the same
manner as was shown on the bid drawings. All elevations and dimensions shown on
the drawings shall be verified or corrected so as to provide a complete and accurate
record of the facilities as constructed.

It shall be the responsibility of the Contractor to mark each sheet of a set of Contract
Drawings in red ink/pencil and record thereon in a legible manner, heretofore known as
“red line” drawings, any and all approved field changes and conditions as they occur for
the purpose of recording “as-built” conditions. A complete file of approved field
sketches, diagrams, and other approved changes shall also be maintained and
attached to the red line set of contract drawings. The red line drawings shall be
reviewed by the Consultant for accuracy as often as deemed necessary by the
Consultant. Errors or omissions that are identified shall be promptly corrected. The
Consultant may withhold the Contractor’s progress payment request until the red line
drawings have been updated by the Contractor. At the completion of the work, each
sheet of the red line drawings, plus all approved field sketches and diagrams shall be
certified by the Contractor as reflecting the as built conditions of the work. The
Contractor shall thereafter submit to the Consultant the original red line drawings,
referenced in paragraph a. above, for approval prior to release of any retainage and
establishing the value of the work.

PRECONSTRUCTION CONFERENCE

1.

At the direction of the Consultant or the Owner, and prior to commencement of the
work, the Contractor and his major subcontractors shall attend a preconstruction
conference with the Consultant. The conference will include discussions on matters
relative to the proper coordination of the work and maintenance of schedules and other
pertinent aspects of the project.

ON-SITE JOB MEETINGS

1.

On-site job meetings will be held during the performance of the work of this Contract.
Supervisory personnel representing the Contractor and major subcontractors that are
deemed necessary at the time must attend. Meetings will be held bi-weekly.

CONSTRUCTION SCHEDULE

1.

Within ten (10) days of the date of the Notice of Award, and before commencing work,
the Contractor shall submit to the Consultant for approval, a construction schedule
showing in detail the proposed sequence of the work, and the estimated date of starting
and completing each stage of the work in order to complete the project within the

7



Contract time. The schedule shall reflect the proposed percent of the value of the
Contract to be accomplished each week. If so required, the schedule shall be revised
until it is approved by the Consultant. Contract No. 1 — General shall submit the
construction schedule and shall coordinate it with the proposed schedules of other
contractors, if any, engaged in work at the site. No payment will be made to the
Contractor until a construction schedule has been approved.

The Contractor shall be responsible for the proper coordination of its work so as to
maintain its schedule as approved. Should the Contractor fail to adhere to any phase of
the approved schedule, they shall promptly adopt such additional means or methods of
construction, including overtime, as may be necessary to make up lost time and
complete each phase of his work in accordance with the schedule, all at no additional
cost to the Owner.

The schedule shall be marked by the Contractor to indicate progress and shall be
resubmitted to the Consultant weekly, and shall reflect revised estimates and actual
durations and percent complete. Resubmitted schedules shall be accompanied by a
detailed description of work to be accomplished during the succeeding week.

TIME OF COMPLETION

1.

2.

The work to be completed under this Contract shall be commenced within ten (10) days
after receipt of Purchase Order date, issued by the Owner.

The entire work shall be progressed and completed in accordance with the project
milestone requirements identified in the Supplementary Conditions.

Failure to complete the work within the time stipulated in the Supplementary Conditions
for both Project Completion and any intermediate milestones, including extensions
granted thereto as determined by the Consultant, or abandonment of the work before final
completion, shall entitle the Owner to amounts stipulated in the Supplementary
Conditions for each calendar day of delay in the completion of the work for both Project
Completion and any intermediate milestones, said sums being fixed and agreed as
liquidated damages which the Owner will suffer by reason of such delay and not as a
penalty. The Owner may deduct such liquidated damages from the monies due, or about
to become due to the Contractor, or may recover such liquidated damages directly from
the Contractor. Enforcement of this clause does not preclude the Owner from seeking
any other legal remedies for Contractor’s failure to complete the work within the time
stipulated in the Supplementary Conditions for both Project Completion and any
intermediate milestones.

PROGRESS PAYMENTS

The Owner shall make progress payments under this Contract as follows:

1.

On not later than the fifth day of every month, the Contractor shall submit an approvable

invoice covering the percentage of the total amount of the Contract which has been

completed from the start of the project up to and including the last day of the preceding
month, less any amount previously paid to the Contractor. Attached to said invoice shall
be supporting documentation which may reasonably be required by the Owner or the

Consultant.

Not later than the fifth day of the month following the submittal of an approvable invoice,

the Owner will make partial payment to the Contractor on the basis of a duly certified

approved estimate of the work performed during the preceding period by the Contractor in
accordance with the following terms:

a. The Owner shall retain five percent (5%) of the amount due on each invoice. The
Owner reserves the right to retain a greater percentage in the event the Contractor
fails to make satisfactory progress or in the event there is other specific cause for
greater withholding.

b. Notwithstanding any of the amounts to be withheld in accordance with the paragraph
set forth above, the Owner has the further right to withhold any amount necessary to
satisfy any claims, liens or judgments against the Contractor and the subject project
which have not been satisfactorily discharged.

8



c. The Owner hereby reserves the right to deduct from any monies due or to become
due the Contractor any costs incurred by the Owner arising out of this contract for
the handling and/or processing of any liens, release of liens, restraining notices,
garnishments, levies, summons, subpoenas or other documents, legal papers, suits
or actions served upon or filed with the Owner.

d. At such time that the Owner deems the project to be Complete, the amount retained
shall be reduced below five percent (5%) to two percent (2%) of the total contract
amount. In the event that the Owner gives approval to allow any work (including
punch list items) to be completed after the project completion date, the amount
retained shall be increased to include two times the value of any remaining items of
work to be completed, with the value determined by the Owner.

No payment will be made for any materials or equipment until they are incorporated in the
work; except, that partial payment may be made for the estimated value of the materials
in short and/or critical supply (as verified by the Owner) and materials specifically
fabricated for the project, each as defined in the Contract, when delivered to the site or off
site by the Contractor and suitably stored and secured as required by the Owner,
provided, however, that the Contractor, if so requested by the Owner, shall furnish written
evidence that he is the unconditional Owner of the materials.

All work covered by partial payments shall thereupon become the sole property of the

Owner, but this provision shall not be construed as relieving the Contractor from his sole

responsibility for the care and protection of work upon which payments have been made,

of the restoration of any damaged work, or as waiver of the right of the Owner to require
the fulfillment of all the terms of the Contract.

Before any payments will be made under this Contract, the Owner reserves the right to

require the Contractor and all subcontractors to submit written verified statements, in

satisfactory form, certifying in detail to the amounts then due and unpaid by such

Contractor and its subcontractors to all laborers for daily or weekly wages on account of

labor performed upon the work under this Contract, or to other persons for materials,

equipment and supplies delivered at the site of the work. The term "laborers," as used
herein, shall include workers and mechanics.

The Contractor must pay subcontractors for satisfactory performance of their contracts

within seven (7) days from receipt of each payment that the Owner makes to the

Contractor. Contractors shall not withhold retainage from subcontractors. Documentation

of all subcontractor payment amounts shall be submitted with payment requests.

ACCEPTANCE AND FINAL PAYMENT

1.

Upon completion of the project, including submission of record drawings, release of liens,
and any other documents or materials required to be submitted in accordance with other
portions of the Contract Documents, the Consultant shall make a final inspection for
approval of all the work done under this contract and shall, within fifteen (15) days,
prepare a certification to the Owner regarding completion of the work done, the value
thereof, and recommending acceptance of the contract. The Owner shall, upon approval
of this certificate, promptly pay the Contractor the entire sum so found due thereunder
after deducting all previous payments and all percentages and amounts to be kept and
retained under provisions of this Contract, and shall notify the Contractor of acceptance
and start of the guarantee.

Before issuance of the Consultant’s certification, the Contractor shall submit evidence
satisfactory to the Owner and Consultant that all payrolls, material bills, and other
indebtedness connected with the work have been paid.

The Contractor shall guarantee the work accomplished under this Contract for the
Guarantee Period from the date the project is considered Complete by the Owner. Upon
expiration of the guarantee period, the Contractor shall submit an invoice to the Owner for
final payment. Final payment for the work shall be retainage withheld by the Owner
during the guarantee period or, alternatively, the release of the letter of credit furnished by
the Contractor in lieu of such retainage less any charges for corrective work or damages
for defective equipment, materials and workmanship or those charges occasioned in
correcting the same.



SCHEDULE OF VALUES

1.

At least fifteen (15) days before submission of the first application by the Contractor for
a progress payment, the Contractor shall furnish to the Owner a complete breakdown of
all lump sum items bid for in the Contract. This breakdown, modified where directed by
the Consultant, will be used as a basis for preparing progress payments throughout the
duration of the Contract.

Except as otherwise provided in the Contract Documents, no payment will be made for
materials or equipment not incorporated in the work.

No payment will be made for modifications until the formal change order for the
modification is fully executed.

Neither the final payment nor any partial payment shall constitute acceptance of any
defective workmanship or material, or noncompliance with the Drawings and
Specifications.

CHANGES IN THE WORK

1.

The Owner may order extra work or make changes altering, adding to or deducting from
the work without invalidating the Contract. All such additional or changed work shall be
executed under the conditions of the original Contract. Upon receipt of direction from
the Owner to alter the work, the Contractor shall notify the Owner in the event the
Contractor intends to make a claim for extension of time or additional costs to perform
such revised or additional work. The Contractor shall proceed with the altered or
additional work upon receipt of the Owner's direction.

The Contractor shall promptly submit to the Consultant a proposal for performing the
changed work including a detailed price breakdown itemizing all major items of cost,
quantity or number of units, material and labor unit prices. The Contractor shall
promptly comply with all requests from the Consultant for additional supporting
documentation for the Contractor’s proposal. The value of the changed work to be
included in the written contract change order shall be determined in accordance with
the Contract Documents.

The Consultant shall have the authority to make minor changes in the work not
involving extra costs and not inconsistent with the purposes of the Project. The
Contractor shall proceed with such changed work upon receipt of the Consultant’s
direction. In the event the Contractor claims that any such work is extra work or is
contrary to the terms and conditions of the Contract Documents, the Contractor shall
make a claim for extra costs in accordance with the Contract Documents.

With respect to all additional work or modifications to be performed by the Contractor,
the Contractor shall be obligated to diligently perform such work and to mitigate any and
all costs associated with such work.

CLAIMS FOR EXTRA COST

1.

If the Contractor claims that any work it has been ordered to do shall be considered
extra work, or that any action or omission of the Owner or the Consultant is contrary to
the terms and provisions of the Contract Documents, they shall, within five (5) calendar
days after receipt of such orders or action or omission on the part of the Owner or the
Consultant, file a written statement with the Consultant stating the basis of their claim.

All written claims for extra costs shall be forwarded to the Owner by the Consultant.
Upon receipt by the Contractor of an acknowledgement from the Consultant of a
pending claim for extra costs, the Contractor shall diligently proceed with the
performance of the Contract and in accordance with all instructions of the Consultant.
Except in an emergency endangering life or property, the Contractor shall not proceed
with any alleged extra work until the above noted acknowledgement of their claim is
received.

The Contractor shall set up a separate cost record system, satisfactory to the Owner
and the Consultant, for substantiation and verification of all costs incurred in performing
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each claim of alleged extra work.

In an effort to resolve any conflicts that arise during the construction of the project or

following the completion of the project, the Owner and the Contractor agree that all

unresolved disputes between them arising out of or relating to this contract shall first be
submitted to non-binding mediation unless the parties mutually agree otherwise.

a. The Contractor further agrees to include a similar mediation provision in all
agreements with subcontractors retained for the project and to require all
subcontractors also to include a similar mediation provision in all agreements with
their subcontractors, suppliers or fabricators thereby providing for mediation as the
primary method for dispute resolution between the parties to those agreements.

b. The Owner and the Contractor agree to select a mediator from lists suggested by
each party. The mediator shall be a person knowledgeable in the type of matter
under dispute and may be an accredited mediator, contractor, consultant, or
otherwise knowledgeable person. Whenever possible the mediator shall be from
the local area. All mediation sessions shall be held in Monroe County. The cost of
the mediator shall be shared equally by the parties to the dispute.

GUARANTEE PERIOD

1.

The guarantee period shall commence upon the date the project is considered
Complete by the Owner (said date will be specified in the Consultant’s certification) and
continue for a period of two (2) years unless stipulated otherwise in the Special
Conditions. In the event that the Owner gives approval to allow any work to be
completed after the project completion date, the guarantee period for said work shall
not begin until after it has been completed and accepted by the Owner. The guarantee
shall have the value of two (2) percent of the final Agreement amount during the
guarantee period.

Upon completion and acceptance of the work by the Owner and Consultant, the
Contractor shall submit to the Owner a general guarantee for the entire work. The
guarantee shall be unconditional and cover all labor, material and equipment furnished.
All guarantees shall be written in a form satisfactory to the Owner.

The Contractor shall remedy any defective work appearing within the guarantee period
and shall pay for damages caused by such defective equipment, work or materials or
occasioned in correcting the same.

If any defects occur within the guarantee period, the Contractor shall, within three (3)
days after receipt of notification of such defects, take the necessary action to correct
such defects. The correction of any defects in equipment, materials and workmanship
which may develop during the guarantee period shall be at the expense of the
Contractor. If the Contractor fails to comply with the requirements of this paragraph
within the time stated, the Owner may have the corrective work done and charge the
Contractor therefore.

Request for final payment for the work may be submitted upon expiration of the
guarantee period unless any defects in equipment, materials and workmanship remain
at such date.

The guarantee shall have the value of two percent (2%) of the final Contract amount
during the guarantee period. The Owner will retain the sum of two percent (2%) of the
final Contract amount during the guarantee period as security for performance of the
guarantee work; provided, however, that the Contractor may substitute for such
retainage an irrevocable standard form letter of credit for the benefit of the Owner in the
foregoing amount, in a form acceptable to the County Attorney. Alternatively, the
Contractor may submit negotiable United States, New York State or municipal bonds in
accordance with Section 106 of the General Municipal Law of New York State.

SHOP DRAWINGS

1.

Within ten (10) days receipt of the Purchase Order, the Contractor shall submit to the
Consultant for approval a schedule of shop drawing submissions. The Consultant shall
be notified immediately of changes in the schedule. Any changes in the shop drawing
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10.

submission schedule shall be presented to the Consultant for approval. Shop drawings
shall be submitted in accordance with the approved schedule of shop drawing
submissions and any approved changes thereto.
The Contractor shall submit for the approval of the Consultant shop drawings for all
fabricated work and for all manufactured items required to be furnished in the Contract.
Shop drawings shall be submitted in sufficient time to allow at least ten work days for
the review. All shop drawings shall be time and date stamped as they are received and
recorded in a log at the office of the Consultant.
Consultant’s approval of the Contractor’'s drawings shall be considered as a gratuitous
service, given as assistance to the Contractor in interpreting the requirements of the
Contract, and in no way shall it relieve the Contractor of any responsibilities under the
Contract. Any fabrication, erection, setting or other work done in advance of the receipt
of shop drawings or other work done in advance of the receipt of shop drawings
returned by the Consultant and noted as "Reviewed" or "Reviewed as Noted", shall be
entirely at the Contractor's risk. The Consultant’s review will be confined to general
arrangement and compliance with the Contract Drawings and Specifications only, and
will not be for the purpose of checking dimensions, weights, clearances, fitting,
tolerances, interferences, coordination of trades, etc.

Shop drawings shall be furnished to the Consultant for use in accordance with the fol-

lowing sequence of operation:

a. The Contractor shall submit four copies of shop drawings to the Consultant for
review. If “Reviewed” or “Reviewed as Noted,” one copy will be returned to the
Contractor.

b. When shop drawings are returned for correction, the Consultant will retain one
copy and will return all other copies noted as ‘Resubmit” or “Rejected.” The
Contractor shall correct and resubmit for approval as described above, and such
procedure shall not be considered by the Contractor as grounds for delay in
completing the work.

c. Failure of the Contractor to supply the required number of shop drawings for field
use shall constitute reason to reject work or material at the job site.

Shop drawings submitted by subcontractors shall be sent directly to the Contractor for
preliminary checking. The Contractor shall be responsible for their submission to the
Consultant at the proper time so as to prevent delays in delivery of materials.
The Contractor shall thoroughly check all subcontractors’ shop drawings as regards
measurements, sizes of members, materials, and details to satisfy himself that they
conform to the intent of the Contract Drawings and Specifications. Drawings found to
be inaccurate or otherwise in error shall be returned to the subcontractors by the
Contractor for correction before submitting them to the Consultant. Before submission,
the Contractor shall mark the drawing as being checked and approved, dated and
signed.
All details on shop drawings submitted for approval shall clearly show the relation of the
various parts, and where the work depends upon field measurements, such
measurements shall be obtained by the Contractor and noted on the shop drawings
before being submitted for approval.
All submissions shall be properly referenced to indicate clearly the specification section,
location, service and function of each particular item. All submissions for one item or
group of related items shall be complete. Where manufacturer's publications in the
form of catalogues, pamphlets, or other data sheets are submitted in lieu of prepared
shop drawings, such submission shall specifically indicate the item for which approval is
requested. Identification of items shall be made in ink, and submissions showing only
general information are not acceptable.

The Contractor shall submit one copy of all approved shop drawings in hard copy

format and on CD-ROM in Adobe Acrobat® .PDF format upon completion of the project.

Before release of any retainage, the Contractor shall deliver to the Consultant two (2)

complete bound sets of the final approved shop drawings applicable to the Contract for

Owner's permanent files.
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Q. OWNER’S RIGHT TO TERMINATE AND/OR COMPLETE CONTRACT

1.

R.

Should the Contractor become insolvent, or should it refuse or neglect to prosecute the
work in a proper manner and as directed by the Owner, or otherwise fail in the
performance of any of its obligations under this Contract, and Surety after proper
request fails to complete the Contract, then the Owner, upon the certificate of the
Consultant that sufficient cause exists to justify such action, and after giving the
Contractor seven (7) calendar days written notice, may, without prejudice to any other
right or remedy, terminate the employment of the Contractor and take possession of the
premises and of all materials, tools, and appliances thereon and finish the work by
whatever method he may deem expedient. In such cases, no further payment shall be
made to the Contractor until the work is completed, at which time, if the unpaid balance
of the Contract price shall exceed the expense of finishing the work, such excess shall
be paid to the Contractor. Should such expense exceed the unpaid balance, the
Contractor and his surety shall pay the difference to the Owner. The Owner shall audit
and certify the expense incurred in finishing the work and the damage incurred through
the Contractor’s fault.

EQUIVALENTS AND SUBSTITUTIONS

Whenever a particular brand or make of material, equipment or other item is specified
or is indicated in the Contract Documents, any other brand or make which, in the
opinion of the Consultant, is equivalent in quality, value, performance and suitability to
that specified or indicated may be offered except where specifically stated otherwise.

A particular brand or make of material, equipment or other item which is not equivalent
in quality, value, performance and suitability may be considered as a substitute if it is
determined by the Consultant to be in the best interest of the Owner.

The Contractor shall submit complete descriptive literature and performance data
together with samples of the materials where feasible for each proposed equivalent or
substitution. No equivalent in quality, value, performance and suitability or substitution
items shall be used in the work without prior written approval of the Consultant.

In all cases the Consultant shall be the sole judge as to whether a proposed equivalent
or substitution is to be approved and the Contractor shall have the burden of proving
the same, at his own cost and expense, to the satisfaction of the Consultant. The
Contractor shall abide by the Consultant's decision when proposed equivalent or
substitution items are judged to be unacceptable and shall in such instances furnish the
item specified or indicated. The Contractor shall have and make no claim for an
extension of time or for damages by reason of the time taken by the Consultant in
considering an equivalent or substitution proposed by the Contractor or by reason of the
failure of the Consultant to approve an equivalent or substitution proposed by the
Contractor.

Where the approval of an equivalent or substitution requires revision or redesign of any
part of the work covered by this Contract, all such revision and redesign, and all new
Drawings and details required therefore, shall be subject to the approval of the
Consultant and shall be provided by the Contractor at his own cost and expense. Any
changes in construction work arising out of such revisions and redesign shall be
performed and paid for by the Contractor. Any savings realized by the Contractor as a
result of the approved substitution, including any savings in installation costs or related
construction costs, shall be shared equally between the Owner and the Contractor.

S. OPERATIONS AND MAINTENANCE MANUAL/SPARE PARTS DATA

1.

At a reasonable time before the Owner takes beneficial occupancy of the work, the
Contractor shall furnish maintenance manuals, warranties, and spare parts data for
equipment and materials provided within the contract. Spare parts data shall include a
complete list of parts and supplies, with current unit prices and source of supply; a list of
parts and supplies that are normally furnished at no extra cost with the purchase of the
equipment and a list of additional items recommended by the manufacturer to assure
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efficient operation for a period of one hundred and twenty days at the particular
installation. Operations and Maintenance Manuals which include warranty and spare
parts information shall be submitted in accordance with the technical specifications. The
foregoing shall not relieve the Contractor of any responsibilities under any guaranty
specified herein.

CONSTRUCTION AND DEMOLITION DEBRIS

1. The New York State Department of Environmental Conservation regulates solid waste
management facilities under Title 6 of the Official Compilation of Codes, Rules and
Regulations of the State of New York (6 NYCRR Part 360). Sub-part 360-7 regulates
the disposal of construction and demolition debris, and the construction and operation
of construction and demolition debris landfills. Disposal of all construction and
demolition debris shall be in accordance with these regulations.

2. Nothing herein is intended to prevent the Contractor from removing materials to off-site
locations for speculative accumulation, beneficial use, recovery or recycling purposes if
such activities are consistent with all applicable Federal, State and local laws and
regulations.

PROJECT MILESTONES AND LIQUIDATED DAMAGES

1. Work shall be progressed to meet the following schedule (“No. of Days” represents the
number of calendar days from the date of the Purchase Order:

Base Bid Only
Milestone: Substantial Completion # of Days: 90 days
Milestone: Project Completion # of Days: 105 days

Base Bid + Alternate No. 1

Milestone: Substantial Completion # of Days: 120 days

Milestone: Project Completion # of Days: 135 days

2. The Contractor shall pay the Owner the following liquidated damages for each calendar
day of delay in completing the work beyond the specified times of completion or within
the times to which such completion may have been extended in accordance with the
Contract Documents:

Milestone: Project Completion # of Days: $500

Milestone: # of Days:

COORDINATION WITH OWNER'S OPERATIONS, CONNECTIONS TO EXISTING
FACILITIES, AND MAINTENANCE OF OPERATIONS

1. The work of the project will take place at the Owner’'s Facilities. The Contractor is
advised that a stormwater event or snow-melt may create significant increase in flow
through any of the structures, and may create a condition that the work area is not
accessible for work of the Contract. The Owner must have complete access to, and use
of, existing drop structures. The Contractor is responsible for coordination with the
Owner and scheduling of the work.
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W. BARRICADES, WARNING SIGNS, LIGHTS

The Contractor shall be responsible for providing the following:

1.

The Contractor shall provide, erect and maintain as necessary strong and suitable
barricades, danger signs and warning lights along all roads and pathways accessible to
the public and Owner’s personnel, as required to ensure safety. All barricades and
obstructions along roads and pathways shall be illuminated at night and all lights for this
purpose shall be kept illuminated from sunset to sunrise.

The Contractor shall also provide and maintain such other warning signs and
barricades in other areas as may be necessary or required for the safety of those
employed in the work or visiting the site.

The Contractor shall provide and pay for necessary watchman and others as required
to protect work and materials, and as required for the safe operation of pedestrian and
vehicular traffic at all times.

The Contractor shall not restrict access to any private road or driveway by open
trenches or the storage of materials or excavated material. The Contractor shall
provide and maintain suitable temporary crossings over open ditches at all private
roads and driveways.

Barricades, danger signs and warning lights shall be provided in accordance with local
jurisdictional authorities.

X. SCHEDULING AND ORDER OF WORK

1.

It shall be the Contractor’s responsibility to develop and present a detailed construction
schedule.

Y. COOPERATION WITH UTILITIES

1.

It shall be the Contractor’'s duty to notify all utility companies, all pipe line owners or
other parties affected, and to endeavor to have all necessary adjustment of the public or
private utility fixtures, pipe lines, and other appurtenances within or adjacent to the
limits of construction, made as soon as practical.

It is understood and agreed that the Contractor has considered in his bid all of the
permanent and temporary utility appurtenances in their present or relocated positions
and that no additional compensation will be allowed for any delays, inconveniences, or
damage sustained by him due to any interference from the said utility appurtenances or
the operation of moving them.

Z. PERMIT REQUIRED CONFINED SPACES

1.

In accordance with Federal Regulations (29 CFR 1910.146) the Owner has designated
all manholes, valve and metering vaults, wet wells, tanks, and flow channels as “permit
required confined spaces”, which meets OSHA’s definition. The potential hazards
therein may include, but are not limited to, toxic and/or explosive gases, oxygen
deficiency, engulfment, entrapment, slips, falls and exposure to a mixture of stormwater
runoff, household sanitary and other domestic wastewater, and commercial and
industrial wastewater, which may be in, or flowing through the spaces. Control of these
hazards may include, but are not limited to: isolation means such as lockout and tag
out; gas monitoring equipment; and personal protective equipment.

The workplace contains permit required confined spaces and permit required confined
space entry is allowed only through compliance with a permit required confined space
program meeting the requirements of 29 CFR 1910.146. The Contractor shall have and
follow its own permit required confined space program meeting the requirements of 29
CFR 1926.21 (b) (6) for all entries into the sewer system and other confined spaces.

If Owner, Consultant, or Contractor employees and/or representatives enter the sewer
system and other confined spaces at the same time, all parties will follow a coordinated
program approved by all parties. Coordinated entries do not alleviate the Contractor
from having its own permit required confined space program.
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AA.

BB.

CC.

DD.

EE.

EMERGENCY CALL-OUT PROCEDURES

1. The Contractor shall have an employee available at all times to address issues and
problems, which may arise during the project. This employee shall:
a. Have the authority to summon additional manpower and equipment to resolve any

problems;

b. Be available after hours, weekends, and holidays; and
c. Carry a pager and/or cellular phone.

2.  The Contractor shall provide the Owner and Consultant with this employee’s name,
home phone number, place of residence, cellular phone and/or pager number.

3.  The Contractor's employee shall respond within one hour to a call received from the
Owner, Consultant, Consultant’s Field Representative, or the Owner’s Dispatch Office.

4. If there is no response within one hour of the call, the Owner will resolve or repair the
problem.

5. All costs incurred by Owner in response to Item BB.4 shall be billed to the Contractor
for actual costs incurred or with a minimum charge of $1,000 for each instance.

REGULAR WORKING HOURS

1. Except where otherwise prohibited by law or regulations, regular working hours are
defined as up to 8 hours per day, beginning no earlier than 7:00 a.m. and ending no
later than 4:00 p.m., unless otherwise required by the Contract Documents.

ACCESS TO THE WORK OF THIS PROJECT

1. Access to the work of this project shall be from public roads and their existing
boundaries. At the Contractor's own expense, the Contractor shall obtain all additional
easements, access and storage areas that he deems necessary for the work of this
Contract.

2. The Contractor shall assume all responsibilities and indemnify against all liabilities
assigned by said temporary use to the private owner and Monroe County. In general,
the Contractor is required to restore all private property to a condition as good as or
better than its condition before work began. The Contractor shall indemnify the
temporary use grantor for any property or personal damage and for any injury to third
parties due to the Contractor’s operations.

3. In addition to the other requirements and conditions of the Contract Documents, the
Contractor shall:

a. conduct and schedule all activities

b. provide all items, work and features, and

c. hold harmless the private owner and Monroe County for any claims hereunder due
to the Contractor’s performance of the Contract as necessary to comply with any
special site restrictions and conditions imposed by the temporary use grantor on
file with the private owner.

WORK LIMITS AND SITE SECURITY

1. The designated work limits for the project are generally shown on the Contract
Drawings. The General Contractor is responsible for site security.

PHOTOGRAPHS

1. The Contractor shall take both preconstruction and post construction digital
photographs, as directed by the Consultant, at mutually agreed upon locations so as to
avoid disputes concerning restoration work. The Contractor must provide a copy of the
photos on disc to the Consultant within ten days of taking photographs. Final
Photographs are to be taken at the same location and in the same direction as
preconstruction photos.

END OF CONDITIONS
16



Bid Project No.0501-12

MONROE COUNTY, NEW YORK

SPECIFICATIONS AND RELATED DOCUMENTS

FOR

CULVER GOODMAN TUNNEL SYSTEM

DS-14, 15, and 16

OVERFLOW DROP STRUCTURE MODIFICATION

MAY, 2012

/OF -"-!0\0

ad.

e

Base Bid: DS-14 and 15
Alternate No. 1: DS-16

Prepared By:

Day Engineering, P.C.
1563 Lyell Avenue
Rochester, NY 14606

and

Herrick-Saylor Engineers, P.C.
510 Kreag Road
Pittsford, NY 14534

¥
3 "

& o e

OF N

Prepared for:

Monroe County Department

of Environmental Services
CityPlace
50 West Main Street, Suite 7100
Rochester, NY 14614



MONROE COUNTY, NEW YORK

DEPARTMENT OF ENVIRONMENTAL SERVICES

ROCHESTER PURE WATERS DISTRICT
CULVER GOODMAN TUNNEL SYSTEM

DS-14, 15, and 16 OVERFLOW DROP STRUCTURE MODIFICATION
ROCHESTER, NY

TABLE OF CONTENTS

TECHNICAL SPECIFICATIONS PAGE

DIVISION 01 — GENERAL REQUIREMENTS

Section 01 10 00 — Summary Of WOrK ........cccociiiiiiiiee e stiee e seee e 011000-1 through 011000-2

DIVISION 05 - METALS

Section 05 50 00 — Metal FabriCatiONS.........uveevrreeiieeeieiieeiereeieereeesreererreeeeereeree—————. 055000-1

DIVISION 06 —WOOD, PLASTICS, AND COMPOSITES

Section 06 50 00 — Structural PIASHCS .........cccceririieeiiie e 065000-1 through 065000-5
DRAWINGS

G-1 - Cover Sheet

S-1 - DS 14 Plan, Sections, and Elevation Views

S-2 - DS 15 Plan, Sections, and Elevation Views

S-3 - DS 16 Plan, Sections, and Elevation Views

S-4 - Gate Modification Details

S-5 - Bar Screen Details

S-6 - DS 14 Platform Plans, Sections, and Notes

08-3191C/ 5-2012 Table of Contents

CG Tunnel System — DS-14 15 16 Modification TOC-1



SECTION 01 10 00

SUMMARY OF WORK

PART 1 - GENERAL

1.01

1.02

1.03

1.04

PROJECT DESCRIPTION

A. Drop Structure DS-14: Project includes removal and disposal of existing platform grating
system, provide new grating and support system, removal of sluice gate actuator and support
yoke and replacement with new materials, removal and disposal of existing bar screen and
replacement with new bar screen. The above description is general only, and shall not be
construed as a complete listing of every item of work required.

B. Drop Structure DS-15: Project includes removal and disposal of existing platform grating
system, removal of sluice gate actuator and support yoke, modification of existing gate stem to
add a lifting hook, core hole in roof of Structure, construction of cast-in-place concrete access
from roof of Structure to finish grade, and modification of gate to add slide pins for securing
gate in open position. The above description is general only, and shall not be construed as a
complete listing of every item of work required.

C. Alternate No. 1 — Drop Structure DS-16: Project includes removal and disposal of existing
platform grating system, removal and disposal of existing bar screen and replacement with new
bar screen, removal of sluice gate actuator and support yoke, modification of existing gate stem
to add a lifting hook, cutting a square opening through the roof of the Structure, construction of
cast-in-place or precast concrete access from roof of Structure to finish grade, and modification
of gate to add slide pins for securing gate in open position. The above description is general
only, and shall not be construed as a complete listing of every item of work required.

1. Alternate No. 1 is an optional item of work. The Owner will decide if the work of Alternate
No. 1 will be performed based on the price bid for the item.

DEFINITIONS

A. Furnish means to supply and deliver to the project site, ready for installation.
B. Install means to place into position for service and use.

C. Provide means to furnish and install, complete and ready for intended use.
RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including Terms and Conditions and
Supplementary Conditions apply to this Section.

SITE ACCESS / M&PT

A. Structure DS-14 is located beneath the pavement of Webster Avenue, accessible through cast
iron access cover. Cover is in the northbound driving lane and will require re-direction of traffic
while the cover is open. Contractor is responsible for submitting a maintenance and protection
of traffic (M&PT) plan to address traffic flow during work. No work that affects traffic flow may
be performed until the M&PT plan is approved by the Owner.

08-3191C/ 5-2012 Summary of Work
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B. Structure DS-15 is located in lawn space within the right-of-way of South Goodman Street and
Circle Street. Site access may require occupying the Street pavement for an extended period
of time. Contractor is responsible for submitting a maintenance and protection of traffic (M&PT)
plan to address traffic flow during work. No work that affects traffic flow may be performed until
the M&PT plan is approved by the Owner.

C. Alternate No. 1 — DS-16 is located in an asphalt paved parking area that is adjacent to the NYS
Armory Building. Monroe County has a permanent easement surrounding, and allowing access
to the Structure. Contractor is responsible for submitting a maintenance and protection of traffic
(M&PT) plan to address traffic flow during work. No work that affects traffic flow may be
performed until the M&PT plan is approved by the Owner.

1.05 UTILITIES

A. Contractor is responsible for providing their own source of utility as required for the work.

PART 2 - PRODUCTS
(Not Used)
PART 3 - EXECUTION
(Not Used)

END OF SECTION
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SECTION 05 50 00

METAL FABRICATIONS

PART 1 - GENERAL
1.01 SECTION INCLUDES

A. DS-14: Provide bar screen at upstream side of 72-inch wide x 78-inch tall sluice gate at the
location shown on the plans.

B. Alternate No. 1 — DS-16: Provide bar screen at upstream side of 90-inch wide x 90-inch tall
sluice gate at the location shown on the plans. Bar screen work is part of Alternate No. 1 and
may not be part of the work at the discretion of the Owner.

1.02 REFERENCE STANDARDS

A. American Society for Testing and Materials
1. ASTM A36 — Standard Specification for Carbon Structural Steel
2. ASTM A123 — Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel

Products
3. ASTM A780 - Specification for Repair of Damaged and Uncoated Areas of Hot-Dipped
Galvanized Coatings
1.03 SUBMITTALS

A. Submit product data for metals including metal coating and repair coating.

PART 2 - PRODUCTS

2.01 METAL: Metal for bar screen ASTM A36, hot-dipped galvanized.

2.02 REPAIR COATING: Zinc rich coating intended for use in repair of galvanized coatings damaged
during handling or welding

PART 3 - EXECUTION

3.01 INSTALLATION
A. Assemble metal bar screen inside of Structure. Secure to wall or concrete bench with stainless

steel anchors. Apply repair coating to areas of metal coating damaged during installation.

END OF SECTION
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SECTION 06 50 00

STRUCTURAL PLASTICS

PART 1 - GENERAL

101 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.
1.02 SUMMARY
A. This section includes the following: FRP Products & Fabrications:
1. FRP Structural Shapes and Plate
2.  FRP Standard Railings
3. Molded Gratings and Treads
B. Provide stainless steel fasteners and attachments to secure the framing.
1.03 SCOPE OF WORK:

A. Provide all labor, materials, equipment and incidentals necessary to install the fiberglass

reinforced polymer (FRP) products as specified herein.
1.04  QUALITIY ASSURANCE:

A. The material covered by these specifications shall be furnished by an 1SO-9001:2000
certified manufacturer of proven ability who has regularly engaged in the manufacture and
installation of FRP systems.

B. Substitution of any component or modification of system shall be made only when approved
by the Owner.

C. Fabricator Qualifications: Firm experienced in successfully producing FRP fabrications
similar to that indicated for this project, with sufficient production capacity to produce required
units without causing delay in work.

D. In addition to requirements of these specifications, comply with manufacturer’s instructions
and recommendations for work.

1.05 DESIGN CRITERIA:

A. The design of FRP products including connections shall be in accordance with governing
building codes and standards as applicable.

B. Design live loads of FRP gratings and floor panels shall not be less than 60 pounds per sq. ft.
uniformly distributed unless specifically stated otherwise in drawings and/or supplementary
conditions. Grating and floor panel deflection at the center of the simple span not to exceed
0.25 inches.
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C.

Structural members shall be designed to support all applied loads. Deflection in any direction
shall not be more than L/180 of span for structural members. Connections shall be designed
to transfer the loads.

1.06 SUBMITTALS:

A.

D.

Submit shop drawings of all fabricated gratings and treads, structural shapes and plate, and
standard railings for approval.

Submit manufacturer’s catalog data showing:
1. Dimensions, spacing’s, and construction of products
2. Materials of construction

Submit detail shop drawings showing:
Dimensions

Sectional assembly

Connection details

Location and identification mark

Size and type of supporting frames required

arwpdE

Submit samples of each type of product for approval prior to placement of purchase orders.

1.07  SHIPPING AND STORAGE INSTRUCTIONS:

A.

Shop fabricate and assemble systems, sub-systems and structures into the largest practical
size suitable for transporting.

All materials and equipment necessary for the fabrication and installation of the FRP shall be
stored before, during, and after shipment in a manner to prevent cracking, twisting, bending,
breaking, chipping or damage of any kind to the materials or equipment, including damage
due to over exposure to the sun. Any material which, in the opinion of the Engineer, has
become damaged as to be unfit for use shall be promptly removed from the site of work, and
the Contractor shall receive no compensation for the damaged material or its removal.

Identify and match-mark all materials, items and fabrications for installation and field
assembly.

PART 2 - PRODUCTS

201 GENERAL

A. Materials used in the manufacture of the FRP products shall be raw materials in
conformance with the specification.

B. All materials shall be of the kind and quality specified.

C. With the exception of molded gratings and treads, all FRP products noted in 1.02. A. shall be
manufactured using a pultruded process utilizing isophthalic polyester resin with flame
retardant and ultraviolet (UV) inhibitor additives. A synthetic surface veil shall be the
outermost layer covering the exterior surface. The flame retardant FRP shapes shall achieve
a flame spread of 25 or less in accordance with ASTM test method E-84.

08-3191C / 5-2012 Structural Plastics

CG Tunnel System — DS-14 15 16 Modification 065000 - 2



D. After fabrication, all cut ends, holes and abrasions of FRP shapes shall be sealed with a
compatible resin coating.

E. FRP products exposed to weather shall contain an ultraviolet inhibitor. Should additional
ultraviolet protection be required, a one mil minimum U.V. coating can be applied.

F. All exposed surfaces shall be smooth and true to form.

G. Manufacturers:
1. Strongwell
2. Alternate manufacturers may be used meeting the same, or better, material properties
as “Strongwell” for any given shape product.

2.02 STRUCTURAL SHAPES AND PLATES:
A. Material

1. Structural shapes and plate shall be made from isophthalic polyester resin with fire
retardant additives to meet a flame rating of less than 25 per ASTM E-84 and meet the
self-extinguishing requirements of ASTM D-635. All structural shapes shall contain a
U.V. inhibitor.

B. Process

1. Manufactured by the pultrusion process.

2. Structural FRP members composition shall consist of a glass fiber reinforced polyester
or vinyl ester resin matrix, approximately 50% glass by weight. A synthetic surface veil
shall be the outermost layer covering the exterior surfaces. Glass strand rovings shall
be used internally for longitudinal strength. Continuous strand glass mats or stitched
reinforcements shall be used internally for transverse strength.

2.03 STANDARD RAILINGS
A. Design

1. The FRP standard railing system shall be designed to meet the configuration and
loading requirements of the current publication of ASCE-7 and the NYS Building Code
2010, and any required local codes, with a minimum factor of safety on loading of 2.0.

B. Material

1. The rails and posts shall be a minimum of 2"x2"x0.156” square tube manufactured by
the pultrusion process. If pickets are required, they are to be a minimum of 1” square
tube. The pultruded parts shall be made with a fire retardant resin that meets the ASTM
E-84 test for flame spread of 25 or less. The resin matrix shall be polyester and shall
contain a U.V. inhibitor. The parts must be coated with an industrial grade polyurethane
coating for additional U.V. protection and wear resistance. The color shall be chosen
from manufacturer’s standard colors.

C. Fabrication of Standard Railing System

1. The fiberglass standard railing system shall be fabricated into finished sections by
fabricating and joining together the pultruded square tube using molded or pultruded
components; epoxy bonded and connected as shown in the fabrication details. Railing
sections shall be fabricated to the size shown on the approved fabrication drawings and
shall be piece marked with a water proof tag.

08-3191C / 5-2012 Structural Plastics
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2.04

2.05

08-3191C / 5-2012

For Side Mount

1.

Post shall be constructed with a square pultruded bottom plug. Length shall be sufficient
to extend a minimum of 1” beyond the uppermost bolt hole to prevent brushing of post
tubing. Bolt holes shall provide clearance of 1/16” for 1/2” diameter bolts/studs. On
square tubes, holes shall be on longitudinal center line of post, 1” from bottom of post
(minimum) and not less than 3” apart on center. Posts shall be fastened with stainless
steel anchor bolts or studs, 1/2” diameter extending no less than 2-1/4” into the
concrete, or into minimum thickness of 1/4” structural steel or pultruded fiberglass.

Post locations shall be no greater than 18”, nor less than 9” from horizontal or vertical
change in handrail direction. For square tubes, post centers shall be no greater than 72”
apart on any straight run or rail, or 48” apart on any inclined rail section.

Other Attachment Methods

1.

Base mount, embedded and removable area also types of mounting procedures for
railings pending design and approval by the Engineer.

Installation of Handrail Sections

1.

The fabricated railing sections shall be supplied complete with fittings by the FRP
manufacturer. The components used to join fabricated sections together may be
shipped loose, to be epoxied and riveted, if required, together in the field by the
contractor.

The fabricated handrail sections shall be installed as shown on the approved shop
drawings. The handrail shall be accurately located, erected plumb and level. The
sections shall be fastened to the structure as shown on the approved shop drawings.

MOLDED GRATINGS AND TREADS:

A. General
1. Grating shall be DURAGRATE as supplied by Strongwell — Bristol Division, Bristol, VA.
B. Design
1. The grating shall be one piece constructed with the tops of the bearing bars and cross
bars in the same plane.
2.  The mesh pattern and thickness shall be:
a. 1-1/2” square mesh, 1-1/2” thick
3. The standard resin systems and colors are:
a. Industrial Grade — Fire retardant, Isophthalic resin base, green/yellow color
4. Grating (exclusive of food grade) shall be fire retardant with a flame spread of 25 or less
when tested in accordance with ASTM E-84.
5. For slip resistance, the top of each bar shall:
a. Be manufactured with a concave profile.
C. Products
1. The FRP molded grating and treads shall be manufactured by the open mold process.
2. Hold down clamps shall be:
a. Type Jclips for attaching grating to supports for moderate loads.
FASTENERS:
A. All FRP fasteners shall be those specifically furnished by the structural shape manufacturer.
B. All stainless steel fasteners shall conform to type 304 stainless steel. Adhesive for

embedded anchors shall be a two-part epoxy acrylate adhesive system, specifically made for
anchor grouting.

Structural Plastics
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PART 3 - EXECUTION

3.01 PREPARATION:

A. Coordinate and furnish anchorages, setting drawings, diagrams, templates, instructions and
directions for installation of anchorages, including concrete inserts, sleeves, anchor bolts and
miscellaneous items having integral anchors that are to be embedded in concrete or
masonry construction. Coordinate delivery of such items to project site.

3.02 INSPECTION AND TESTING:

A. The Engineer shall have the right to inspect and test all materials to be furnished under these
specifications prior to their shipment from the point of manufacture.

B. All labor, power, materials, equipment and appurtenances required for testing shall be
provided by the Contractor at no cost to the Owner.

3.03  INSTALLATION, GENERAL:

A. Fastening to in-place construction: Provide anchorage devices and fasteners where
necessary for securing miscellaneous FRP fabrications to in-place construction; included
threaded fasteners for concrete and masonry inserts, toggle bolts, through-bolts, lag bolts
and other connectors as determined by the Engineer.

B. Cutting, fitting and placement: Perform cutting, drilling and fitting required for installation of
miscellaneous FRP fabrications. Set FRP fabrication accurately in location, alignment and
elevation; with edges and surfaces level, plumb, true and free of rack; measured from
established lines and levels.

C. Provide temporary bracing or anchors in form work for items that are to be built into concrete
masonry or similar construction.

3.04 ALL FRP INSTALLATION:

A. All field cut and drilled edges, holes and abrasions shall be sealed with a catalyzed resin
compatible with the original resin as recommended by the manufacturer. The sealing of the
edges shall prevent premature fraying at the field cut edges.

B. Install items specified as indicated and in accordance with manufacturer’s instructions.

END OF SECTION
08-3191C / 5-2012 Structural Plastics
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GENERAL:

THE ENGINEER MAKES NO WARRANTY AS TO THE LOCATION, SIZES AND ELEVATIONS OF
EXISTING UTILITIES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE
EXACT LOCATION AND DEPTH OF ALL UTILITIES AND STRUCTURES IN THE PATH OF OR
CLOSELY PARALLEL TO OR UNDER NEW FACILITIES.

IT IS THE CONTRACTORS RESPONSIBILITY TO NOTIFY THE UTILITY OWNERS IN AMPLE TIME
FOR THEM TO LOCATE AND MARK THEIR FACILITIES. THE CONTRACTOR SHALL ALSO NOTIFY
CONTROL STAKEOUT AT LEAST 48 HOURS IN ADVANCE OF COMMENCING ANY WORK. UFPO
TELEPHONE (800) 962-7962. CONTRACTOR SHALL USE CAUTION WHEN EXCAVATING AND
SHALL TAKE THE NECESSARY MEASURES TO PROTECT EXISTING UTILITIES AS REQUIRED BY
THE UTILITY COMPANY. COST FOR UTILITY PROTECTION SHALL BE INCLUDED IN THE LUMP
SUM BID. ANY DAMAGE OR DISRUPTION OF UTILITY SERVICE SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR AND SHALL BE REPLACED AT THE CONTRACTOR'S
COST.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DAMAGE TO EXISTING PAVEMENT, CURB,
SIDEWALK, LAWN AREAS, TREES AND OTHER EXISTING FEATURES OUTSIDE OF THE LIMITS OF
WORK CAUSED BY HIS OPERATION. ALL SUCH DAMAGE SHALL BE REPLACED IN KIND BY
THE CONTRACTOR AT HIS EXPENSE.

THE CONTRACTOR SHALL PROVIDE SATISFACTORY VEHICULAR ACCESS TO ALL ADJOINING
PROPERTIES, PRIVATE DRIVEWAYS, AND PUBLIC STREETS DURING CONSTRUCTION.

THE CONTRACTOR SHALL POST PROPER WARNING SIGNS PRIOR TO CONSTRUCTION.  ALL
EXCAVATIONS SHALL BE PROPERLY BACKFILLED OR BARRICADED TO SATISFACTION OF
OWNER’S ON—SITE REPRESENTATIVE AT THE END OF EACH WORKING DAY.

PUBLIC AND PRIVATE ROADWAYS AND PARKING FACILITIES SHALL BE KEPT FREE OF
FOREIGN MATERIALS. ALL AREAS SHALL BE SWEPT CLEAN AT THE END OF EACH WORKING
DAY OR AS DIRECTED BY THE OWNER'S ON—SITE REPRESENTATIVE.

SURPLUS EXCAVATED MATERIAL SHALL BE PROPERLY REMOVED FROM THE SITE.
ON PAVEMENTS (ROADS & PARKING FACILITIES) SHALL NOT BE PERMITTED.

STOCKING

STORAGE OF MATERIALS AND EQUIPMENT SHALL BE WITHIN A SPECIFIED AND SECURED
AREA AS SPECIFIED BY THE OWNER.
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The estimated weight of the existing gate assembly is 8,489 pounds.
The estimated weight of the existing gate is 7,496 pounds

Gate manufacturer: Rodney Hunt Company, Orange, Massachusetts, Order
number 04033-2, dated 4-11-1880

Drawing prepared from Record Plans entitled "Culver—Goodman Tunnel
Contract No. C-36-715-02, Overflow Structure No. 15 Goodman Street
at Circle Street” dated July 11, 1985; Shop drawings from Rodney Hunt
Company dated April 1980; and from notes of field visits by
representatives of Day Engineering, P.C. and Herrick—Saylor Engineers, P.C.

Elevations noted are from Record Plans, and were not field confirmed by
DAY or Herrick—Saylor.
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open position.
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FOREWORD
This booklet contains the General Specifications of the County of Monroe Division of Purchasing and Central Services and
supersedes any previous issue. The terms and conditions set forth apply to all contracts awarded by the County of Monroe
Division of Purchasing and Central Services.

DEFINITIONS

POLITICAL SUBDIVISIONS: All County departments, institutions, agencies, political subdivisions (town, city, village
public school districts) and others authorized by law to make purchases through the County Purchasing Division.

BID: An offer to furnish a described commodity at a stated price in accordance with the proposal and specification.
BIDDER: Any person, firm or corporation submitting a proposal to the County.

COMMODITIES: Materials, supplies, equipment and non-professional services.

CONTRACTOR: Any bidder to whom a contract award is made by the Purchasing Manager or Legislature.
CONTROLLER: Controller of the County of Monroe.

COUNTY: County of Monroe.

GROUP: A classification of commodities.

LATE BID: A bid received in the office of the Purchasing Division, whether in person or by mail, after the time and date
established in the bid specifications for the bid opening.

PURCHASING MANAGER: Manager of the Purchasing Division for the County of Monroe.

NOTICE OF CONTRACT AWARD: The notification to all participants that a contract has been made between the County
and the successful bidder.

PROPOSAL: The form which, when issued by the Purchasing Division, constitutes an invitation to bid on the commodity
described therein and which, when completed by the bidder, constitutes his/her bid to the County to furnish such
commodity.

PURCHASE ORDER: The official form to be used by Monroe County when placing an order for material, equipment or
supplies with a contractor or vendor.

SPECIFICATION: Description of a commodity and the conditions for its purchase.
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PROPOSALS AND BIDS
The date and time of bid opening will be given on the proposal.
All bids are to be submitted on forms provided by the Purchasing Division.

All bids must be submitted in a sealed envelope clearly marked with bid number, title, opening date and time.
Bids must not be attached to or enclosed in packages containing bid samples.

All information required by the proposal and specifications must be supplied by the bidder.

Each bid offered shall be construed in accordance with the specifications and proposal. The bidder must explain
all deviations, exceptions and qualifications in detail in the bid.

Prices and information required by the proposal, except the signature of bidder, shall be typewritten or printed in
ink for legibility. Bids written in pencil may be rejected. The Purchasing Manager may interpret or reject illegible
or vague bids and the decision shall be final. All signatures must be in ink. Facsimile, printed or typewritten
signatures are not acceptable and the bid may be rejected.

No alteration, erasure or addition of the specifications or the proposal shall be made.

In all specifications or proposals, the words "or equal” are understood to appear after each commaodity giving
manufacturer's name or catalog reference or on any patented commaodity. If bidding on commaodities other than
those specified, bidder must in every instance give the trade designation of the commodity, manufacturer's name
and detailed specification of commodity he/she proposes to furnish. Otherwise, bid will be construed as
submitted on the identical commodity described in the specifications.

Used, damaged or obsolete items are not acceptable unless specifically requested and if offered or delivered,
shall be rejected and the contract may be cancelled.

When bids are requested on a number of commodities as a group, a bidder desiring to bid "no charge" on a
commodity in the grouping must so indicate. Otherwise, such bid will be considered as incomplete and may be
rejected. Any bidder failing to bid on minimum number of items specified in the bid package may have his/her bid
declared incomplete or unresponsive and the Purchasing Manager has the discretion to reject the bid.

The bidder must insert the price per unit specified and the price extension for each item in the bid if required. In
the event of a discrepancy between the unit price and the extension, the unit price will govern. Prices must be
extended in decimals, not fractions.

Prices must be net, including transportation and delivery charges fully prepaid by contractor to the destination(s)
indicated in the proposal, subject only to the cash discount. If the award is to be on any other basis,
transportation charges must be prepaid by the contractor and added to the invoice as a separate item.
Bidders are cautioned to verify their bids before submission, as bids and amendments to bids or requests for
withdrawal of bids received by the Purchasing Manager after the time specified for the bid opening may not be
considered.

All bids will be opened and tabulated publicly at the time and place set forth in the proposal.

A late bid will be rejected and cannot be considered in awarding a contract.

SAMPLES

The Purchasing Manager reserves the right to request a representative sample of the commodity at any time.
The sample shall be furnished within the timeframe specified in the bid package.

If in the judgment of the Purchasing Manager, the sample is not in accordance with the requirements stated in
the specifications and the proposal, the County may reject the bid; or if an award has been made, cancel the
contract at the expense of the contractor.

When samples are required, failure to submit them in accordance with instructions may be sufficient cause for
rejecting a bid or canceling an award.
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When an accepted sample exceeds the minimum specifications, all commodities delivered will be of same quality
and identity as the sample.

Samples must be submitted free of charge and be accompanied by the bidder's name and address, a statement
indicating how and where the sample is to be returned to the bidder and descriptive literature regarding the
commodity. Samples will be returned at the bidder's expense and risk.

All samples are subject to tests in the manner and place designated by the Purchasing Manager. Samples
consumed or made useless by testing cannot be returned to the bidder and the County will not be responsible for
any costs as a result of such testing.

Where the sample has not been impaired by testing and the bidder has failed to indicate the place and mode of
return of the sample, it becomes the property of the County at the conclusion of the contract period.

Samples may be held by the County during the entire term of the contract for comparison with deliveries.

A Proposal may indicate that the commodity to be purchased must be equal to a sample on display in a
designated place. Failure on the part of the bidder to examine such sample shall NOT entitle him to any relief
from the conditions imposed in the proposal, specification and related documents. If feasible, standard samples
will be submitted to the bidder for his/her examination prior to the bid opening date.

Cash discounts will no be considered as a basis for award in any contract.
AWARDS

The Purchasing Manager reserves the right before making an award, to investigate whether or not the items,
qualifications or facilities offered by the bidder meet the requirements set forth in the proposal and specifications
and is ample and sufficient to insure the proper performance of the contract, in the event of award. The bidder
must be prepared, if requested by the Purchasing Manager, to present evidence of experience, ability and
financial standing, as well as a statement as to plant, machinery and capacity of the manufacturer for the
production and distribution of the commodity on which he/she is bidding. If in the opinion of the Purchasing
Manager, it is found that the conditions of the proposal and specifications are not complied with or that items
proposed to be furnished do not meet the requirements or specifications called for or that the qualifications,
financial standing, facilities or capacities are not satisfactory, the Purchasing Manager may reject such a bid. The
Purchasing Manager, in no way, is required or obligated to conduct such investigation prior to awarding the
contract. It is further understood that if such investigations are made, it in no way relieves the contractor from
fulfilling all requirements and conditions of the contract.

Contracts shall be awarded to the lowest responsive and responsible bidder. Responsibility is determined by
taking into consideration the reliability of the bidder, the qualities of the articles proposed to be supplied and their
conformity with the specifications, the purposes for which required and the terms of delivery and any historical
performance record of the bidder that may be maintained by the County.

A bidder may be disqualified from receiving awards if such bidder or anyone in his/her employ, has previously
failed to perform satisfactorily in connection with public bidding or contracts.

The Purchasing Manager reserves the right to evaluate and/or reject all bids in whole or in part and to waive
technicalities, irregularities and omissions, if in her judgment; the best interests of the County will be served.

The Purchasing Manager reserves the right to make awards within forty-five (45) days after the date of the bid
opening, during which period bids shall not be withdrawn.

If two or more bidders submit identical bids as to price, the decision of the Purchasing Manager to award a
contract to one or more of such identical bidders shall be final.

CONTRACTS

All contracts awarded by the Purchasing Manager shall be executory only to the extent that funds are available to
each Agency or Department for the purchase of the commaodity.

All bids shall be received with the understanding that the acceptance thereof, in writing, by the Purchasing
Manager or governing body, shall constitute a contract between the bidder and the County. The mailing of either
a notice of contract award identified by number or of a purchase order to the address on the bid shall be
sufficient notice of such acceptance.
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Unless otherwise specified, the quantities listed in the proposal are subject to change to conform to Agency or
Department requirements.

The County reserves the right to order up to 10% more or 10% less than the quantities called for in the contract.
This paragraph shall not apply to estimated quantity contracts. Over runs and under runs shall not exceed 10%.

Unless terminated or cancelled by the Purchasing Manager pursuant to the authority vested in her, contracts will
remain in force for the period specified.

All purchase orders must be in writing and must bear the appropriate contract number and the approval of the
Purchasing Manager.

No commaodities are to be shipped or delivered until after receipt of an official purchase order from the County,
unless otherwise authorized in writing by the Purchasing Manager.

The contractor shall not assign, transfer, convey, sublet or otherwise dispose of the contract or his/her right, title
or interest therein or his/her power to execute such contract to any other person, company or corporation without
the prior consent, in writing, of the Purchasing Manager. (Approval by the Purchasing Manager is not required for
the assignment of monies due for contract deliveries. Such assignments should be filed directly with the
Purchasing Manager.)

No alteration or variation of the terms of the contract shall be valid or binding upon the County unless requested
in writing and approved in writing by the Purchasing Manager.

Contractor shall employ no one in relation to the work contemplated by the contract who shall be permitted or
required to work more than eight (8) hours in any one calendar day or more than five (5) days in any one week
except in cases of extraordinary emergency caused by war, acts of public enemies, strikes, fire, flood or danger
to life or property and the wages to be paid to employees for a legal day's work shall not be less than the
prevailing New York State wage rates for a day's work in the same trade or occupation in the locality where the
contract work is executed.

Pursuant to the provision of Section 220-A of the New York State Labor Law, as amended, the Contractor (and
his/her Sub-Contractors) will be obligated to pay all workers in the covered classes the applicable prevailing
wage rates and supplements. The minimum hourly wage rate to be paid the various classes of labor performing
work under this contract shall be in accordance with schedules which have been established or may hereafter be
established or increased, by the New York State Department of Labor during the contract term.

DELIVERY

Delivery must be made as ordered and in accordance with the terms of the contract. Unless otherwise specified,
delivery shall be made within thirty (30) days of receipt of purchase orders by the contractor. The decision of the
Purchasing Manager as to reasonable compliance with delivery terms shall be final. Burden of proof of delay in
receipt of purchase order shall rest with contractor.

Any extension of time of delivery must be requested in writing by the contractor and approved in writing by the
Purchasing Manager.

The Departments will not schedule any deliveries for Saturdays, Sundays or legal holidays, except commodities
required for daily consumption or where the delivery is an emergency, a replacement or is overdue, in which
events the convenience of the County will govern.

Commodities shall be securely and properly packed for shipment, storage and stocking in new shipping
containers and according to accepted commercial practice, without extra charge for packing cases, baling or
sacks. The container shall remain the property of the County unless otherwise specifically agreed to in the
contract.

Point of Destination: All deliveries shall be unloaded at the storeroom door of the ordering Agency or department
unless otherwise stated in the proposal or specification.

Commodities purchased at a price, f.0.b. shipping point plus transportation charge, are understood to be
purchased on an f.0.b. point of destination basis. Title shall not pass until commodities have been received and
accepted by the Agency or Department.
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When commodities are rejected with notice of such rejection having been provided to the bidder, they must be
removed by the contractor from the premises of the Department or Agency within five (5) days from notification.
Rejected items left longer than five (5) days will be regarded as abandoned and the County shall have the right to
dispose of them as its own property.

DEPOSITS

Unless otherwise expressly indicated, specification deposits are returned only to those prospective contractors
who actually submit proposals to the County of Monroe and have returned their specifications unmarked and in
good condition within 30 days of the bid award.

Unless otherwise expressly indicated, bid deposits are considered an earnest of good faith and are retained by
the County only until a contract has been awarded; at which time they are returned to all bidders who submitted
proposals. Failure, on the part of a contractor, to execute a contract, may result in forfeiture of his/her bid
deposit.

PAYMENTS

Payments will be made by the Controller after presentation of a completed voucher to the ordering Department
or Agency.

In any case where a question of non-performance of a contract arises, payment may be withheld in whole or in
part at the discretion of the Purchasing Manager. Should the amount withheld be finally paid, a cash discount
originally offered may be taken by the County as if no delay in payment had occurred.

Any claim against a contractor may be deducted by the County from any money due him in the same or other
transactions. If no deduction is made in such fashion the contractor shall pay the County the amount of such
claim on demand. Submission of a voucher and payment thereof by the County shall not preclude the
Purchasing Manager from demanding a price adjustment in any case where the commodity delivered is later
found to deviate from the specification and proposal. Any delivery made which does not meet the requirements
of the specifications and proposal may be rejected or accepted on an adjusted price basis as determined by the
Purchasing Manager.

Tax Provisions: Purchases made by the County of Monroe are not subject to State or Local sales taxes or
Federal Excise taxes. To satisfy the requirements of the New York State Sales Tax, either the purchase order
issued by an agency or institution of New York State for supplies or equipment or the voucher forwarded to
authorize payment for such supplies and equipment will be sufficient evidence that the sale by a contractor or
vendor was made to the County of Monroe, an exempt organization under section 1116 (a) (I) of the Tax Law.
Exemption certificates for Federal Excise taxes will be furnished upon request by the Purchasing Division. No
person, firm or corporation is, however, exempt from paying the New York State Truck Mileage and
Unemployment Insurance or the Federal Social Security Taxes. This exemption does not apply to materials not
incorporated into the work of a Public Works Contract.

GUARANTEES BY CONTRACTOR
Contractor hereby guarantees:

€)) To save the County, its agents and employees, harmless from any liability imposed upon the County
arising from the negligence, either active or passive, of the contractor, as well as for the use of any
copyrighted or uncopyrighted composition, secret process, patented or unpatented invention, article or
appliance furnished or used in the performance of the contract of which the contractor is not the
patentee, assignee or licensee.

(b) To pay for all permits, New York licenses and fees and gives all notices and complies with all laws,
ordinances, rules and regulations.

(c) That the equipment offered is standard new equipment, latest model of regular stock product with all
parts regularly used with the type of equipment offered; also, that no attachment or part has been
substituted or applied contrary to manufacturer's recommendations and standard practice. Every unit
delivered must be guaranteed against faulty material and workmanship for a period of one year unless
otherwise specified.

Waiver of Immunity Clause:



103-a. Ground for cancellation of contract by municipal corporations and fire districts.

A clause shall be inserted in all specifications or contracts made or awarded by a municipal corporation or any
public department, agency or official thereof on or after the first day of July, nineteen hundred fifty-nine or by a
fire district or any agency or official thereof on or after the first day of September, nineteen hundred sixty, for
work or services performed or to be performed or goods sold or to be sold, to provide that upon the refusal of a
person, when called before a grand jury, head of a state department, temporary state commission or other state
agency, the organized crime task force in the department of law, head of a city department or other city agency,
which is empowered to compel the attendance of withesses and examine them under oath, to testify in an
investigation concerning any transaction or contract had with the state, any political subdivision thereof, a public
authority or with any public department, agency or official of the state or of any political subdivision thereof or of a
public authority, to sign a waiver of immunity against subsequent criminal prosecution or to answer any relevant
guestion concerning such transaction or contract.

@ such person and any firm, partnership or corporation of which he is a member, partner, Purchasing
Manager or officer shall be disqualified from thereafter selling to or submitting bids to or receiving
awards from or entering into any contracts with municipal corporation or fire district or any public
department, agency or official thereof, for goods, work or services, for a period of five years after such
refusal and to provide also that

(b) any and all contracts made with any municipal corporation or any public department, agency or official
thereof on or after the first day of July, nineteen hundred fifty-nine or with any fire district or any agency
or official thereof on or after the first day of September, nineteen hundred sixty, by such person and by
any firm, partnership or corporation of which he is a member, partner, Purchasing Manager or officer
may be cancelled or terminated by the municipal corporation or fire district without incurring any penalty
or damages on account of such cancellation or termination but any monies owing by the municipal
corporation or fire district for goods delivered or work done prior to the cancellation or termination shall
be paid.

The provisions of this section as in force and effect prior to the first day of September, nineteen
hundred sixty, shall apply to specifications or contracts made or awarded by a municipal corporation on
or after the first day of July, nineteen hundred fifty-nine but prior to the first day of September, nineteen
hundred sixty.

103-b. Disqualification to contract with municipal corporations and fire districts.

Any person who, when called before a grand jury, head of a state department, temporary state
commission or other state agency, the organized crime task force in the department of law, head of a
city department or other city agency, which is empowered to compel the attendance of withesses and
examine them under oath, to testify in an investigation concerning any transaction or contract had with
the state, any political subdivision thereof, a public authority or with a public department, agency or
official of the state or of any political subdivision thereof or of a public authority, refuses to sign a
waiver of immunity against subsequent criminal prosecution or to answer any relevant question
concerning such transaction or contract and any firm, partnership or corporation of which he is a
member, partner, Purchasing Manager or officer shall be disqualified from thereafter selling to or
submitting bids to or receiving awards from or entering into any contracts with any municipal
corporation or fire district or with any public department, agency or official thereof, for goods, work or
services, for a period of five years after such refusal or until a disqualification shall be removed
pursuant to the provisions of section one hundred three-c of this article.

It shall be the duty of the officer conducting the investigation before the grand jury, the head of a state
department, the chairman of the temporary state commission or other state agency, the organized
crime task force in the department of law, the head of a city department or other city agency before
which the person so refusing is known to be a member, partner, officer or Purchasing Manager, to the
commissioner of transportation of the state of New York and the appropriate departments, agencies
and officials of the state, political subdivisions thereof or public authorities with whom the person so
refusing and any firm, partnership or corporation of which he is a member, partner, Purchasing
Manager or officer, is known to have a contract. However, when such refusal occurs before a body
other than a grand jury, notice of refusal shall not be sent for a period of ten days after such refusal
occurs. Prior to the expiration of this ten day period, any person, firm, partnership or corporation which
has become liable to the cancellation or termination of a contract or disqualification to contract on
account of such refusal may commence a special proceeding at a special term of the supreme court,
held within the judicial district in which the refusal occurred, for an order determining whether the
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guestions in response to which the refusal occurred were relevant and material to the inquiry. Upon the
commencement of such proceeding, the sending of such notice of refusal to answer shall be subject to
order of the court in which the proceeding was brought in a manner and on such terms as the court
may deem just. If a proceeding is not brought within ten days, notice of refusal shall thereupon be sent
as provided herein.

Statement of non-collusion in bids and proposals to political subdivision of the state.

(FN1) Every bid or proposal hereafter made to a political subdivision of the state or any public department,

@)

(b)

©

agency or official thereof where competitive bidding is required by statute, rule, regulation or local law,
for work or services performed or to be performed or goods sold or to be sold, shall contain the following
statement subscribed by the bidder and affirmed by such bidder as true under the penalties of perjury:
Non-collusive bidding certification.

“By submission of this bid, each bidder and each person signing on behalf of any bidder certifies and in
the case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury,
that to the best of knowledge and belief:

Q) The prices in this bid have been arrived at independently without collusion, consultation,
communication or agreement, for the purpose of restricting competition, as to any matter
relating to such prices with any other bidder or with any competitor;

2) Unless otherwise required by law, the prices which have been quoted in his/her bid have not
been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior
to opening, directly or indirectly to any other bidder or to any competitor and;

3) No attempt has been made or will be made by the bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition.

A bid shall not be considered for award nor shall any award be made where (a) (1) (2) and (3) above
have not been complied with; provided however, that if in any case the bidder cannot make the
foregoing certification, the bidder shall so state and shall furnish with the bid a signed statement which
sets forth in detail the reasons therefore. Where (a) (1) (2) and (3) above have not been complied with,
the bid shall not be considered for award nor shall any award be made unless the head of the
purchasing unit of the political subdivision, public department, agency or official thereof to which the bid
is made or his/her designee, determines that such disclosure was not made for the purpose of
restricting competition.

The fact that a bidder (a) has published price lists, rates or tariffs covering items being procured, (b)
has informed prospective customers of proposed or pending publication of new or revised price lists for
such items or;

Has sold the same items to other customers at the same prices being bid, does not constitute, without
more, a disclosure within the meaning of subparagraph one (a).

Any bid hereafter made to any political subdivision of the state or any public department, agency or
official thereof by a corporate bidder for work or services performed or to be performed or goods sold or
to be sold, where competitive bidding is required by statute, rule, regulation or local law and where such
bid contains the certification referred to in subdivision one of this section, shall be deemed to have been
authorized by the board of Purchasing Managers of the bidder and such authorization shall be deemed
to include the signing and submission of the bid and the inclusion therein of the certificate as to non-
collusion as the act and deed of the corporation.

58. Anti-discrimination Clause: During the performance of this contract, the contractor agrees as follows:

@

(b)

The contractor will not discriminate against any employee because of race, creed, color, sex or national
origin and will take affirmative action to insure that they are afforded equal employment opportunities
without discrimination because of race, creed, color, sex or national origin. Such action shall be taken
with reference but not be limited to: recruitment, employment, job assignment, promotion, upgrading,
demotion, transfer, layoff or termination, rates of pay or other forms of compensation and selection for
training or retraining, including apprenticeship and on-the job training.

The contractor will send to each labor union or representative of workers with which he has or is bound
by a collective bargaining or other agreement or understanding, a notice, to be provided by the New



59.

(©

(d)
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York State Division for Human Rights, advising such labor union or representative of the contractor's
agreement under clauses (a) through (g) hereinafter called "non-discrimination clauses"). If the
contractor was directed to do so by the contracting agency as part of the bid or negotiation of this
contract, the contractor shall request such labor union or representative to furnish him with a written
statement that such labor union or representative will not discriminate because of race, creed, color,
sex or national origin and that such labor union or representative either will affirmatively cooperate,
within the limits of its legal and contractual authority, in the implementation of the policy and provisions
of these non-discrimination clauses or that it consents and agrees that recruitment, employment and
the terms and conditions of employment under this contract shall be in accordance with the purposes
and provisions of these non-discrimination clauses. If such labor union or representative fails or refuses
to comply with such a request that it furnish such a statement, the contractor shall promptly notify the
New York State Division of Human Rights of such failure or refusal.

The contractor will post and keep posted in conspicuous places, available to employees and applicants
for employment, notices to be provided by the New York State Division of Human Rights setting forth
the substance of the provisions of clauses (a) and (b) and such provisions of the State's laws against
discrimination as the New York State Division of Human Rights shall determine.

The contractor will state, in all solicitations or advertisements for employees placed by or on behalf of
the contractor, that all qualified applicants will be afforded equal employment opportunities without
discrimination because of race, creed, color, sex or national origin.

The contractor will comply with the provisions of the Human Rights Law of the State of New York as set
forth in section 290-301 of the Executive Law of New York, will furnish all information and reports
deemed necessary by the State Division for Human Rights under these non-discrimination clauses and
such sections of the Executive Law and will permit access to his/her books, records and accounts by
the State Division for Human Rights, the Attorney General and the Industrial Commissioner for
purposes of investigation to ascertain compliance with these non-discrimination clauses and such
sections of the Executive Law and applicable Federal Civil Rights Laws.

This contract may be forthwith cancelled, terminated or suspended, in whole or in part by the
contracting agency upon the basis of a finding made by the New York State Division for Human Rights
that the contractor has not complied with these non-discrimination clauses and the contractor may be
declared ineligible for future contracts made by or on behalf of the State or a public authority or agency
of the State, until he/she satisfies the New York State Division for Human Rights that he/she has
established and is carrying out a program in conformity with the provisions of these non-discrimination
clauses. Such finding shall be made by the New York State Division for Human Rights after conciliation
efforts by the Commission have failed to achieve compliance with these non-discrimination clauses and
after a verified complaint has been filed with the Division, notice thereof has been given to the
contractor and an opportunity has been afforded him/her to be heard publicly before three members of
the Division. Such sanctions may be imposed and remedies invoked independently of or in addition to
sanctions and remedies otherwise provided by law.

The contractor will include the provisions of clauses (a) through (f) in every subcontract or purchase
order in such a manner that such provisions will be binding upon each subcontractor or vendor as to
operations to be performed within the State of New York. The contractor will take such action in
enforcing such provisions of such subcontract or purchase order as the contracting agency may direct;
including sanctions or remedies for non-compliance. If the contractor becomes involved in or is
threatened with litigation with a subcontractor or vendor as a result of such direction by the contracting
agency, the contractor shall promptly so notify the Attorney General, requesting him to intervene and
protect the interests of the State of New York.

Workmen's Compensation: Contractor will secure workman's compensation and keep insured during
the life of the contract for the benefit of such employees as are required to be insured by the provisions
of Chapter 41 of the laws of 1914, as amended, known as the Workmen's Compensation Law and also
provisions of Article 9 of the Workmen's Compensation Law known as the Disability Benefits Law. The
contract shall be void and of no effect unless the contractor complies with these provisions.



60.

61.

62.

63.

64.

65.

66.

67.

68.

69.

70.

71.

72.

73.

CANCELLATION OF CONTRACT

Upon failure of the contractor to deliver within the time specified or failure to make prompt replacement of
rejected commodities when so requested, the Purchasing Manager may purchase from other sources to replace
the commodity rejected or not delivered. On all such purchases, the contractor agrees to reimburse the County
promptly for costs associated with purchasing from other sources. Should the cost be less than the contract
price, the contractor shall have no claim to the difference. Such purchases may be deducted from contract
quantity by the Purchasing Manager.

A contract may be cancelled at the contractor's expense upon nonperformance of contract.
DRAWINGS

Rough and/or shop drawings shall be furnished as deemed necessary and required by the specification. Such
drawings shall be consistent with the contract documents and shall be considered as forming part of the
specification and the contract to which they relate.

All lettering on the drawings shall be considered a part of the drawings.

Approval by the Purchasing Manager of shop drawings of details for any commodity will not relieve the contractor
from responsibility for furnishing same of proper dimension, size, quantity and quality to efficiently perform the
work and carry out the requirements and intent of the layout or descriptive drawings forming part of the proposal
and specifications. Such approval shall not relieve the contractor from responsibility for errors of any sort in the
shop drawings. If the shop drawings deviate or are intended to deviate from the layout or descriptive drawings on
specifications, the contractor shall so advise the Purchasing Manager in writing at the time the shop drawings are
submitted, stating the difference in value between the contract requirements and that denoted by said shop
drawings.

Rough and/or shop drawings will be examined by the Purchasing Manager and if necessary, will be returned to
the contractor for correction. After the corrections have been made, the contractor shall resubmit to the
Purchasing Manager as many copies as required for final approval.

All drawings and copies thereof shall become the property of the County.
CONTRACTS INVOLVING INSTALLATION

Contractor shall clean up and remove all debris and rubbish resulting from his/her work from time to time as
required or directed. Upon completion of the work the premises shall be left in a neat unobstructed condition, the
buildings broom clean and everything in satisfactory repair and order.

Equipment, supplies and materials shall be stored at the site only upon the approval of the using Agency and at
the contractor's risk. In general, such on-site storage should be avoided to prevent possible damage or loss of
the material.

Work shall be performed so as to cause the least inconvenience to the County and with proper consideration for
the rights of other contractors or workmen. The contractor shall keep in touch with the entire operation and install
his/her equipment promptly.

Installation shall also include the furnishings of any rigging necessary to move equipment into the buildings; also
the removal and resetting of any removable windows used for moving equipment into building.

Bidders shall acquaint themselves with conditions to be found at the site and shall assume all responsibility for
placing and installing the equipment in the locations required.

All materials used in installation shall be of the highest quality and shall be free from all defects which would mar
the appearance of the equipment or render it structurally unsound.

Contractor shall furnish adequate protection from damage for all work and shall repair damages of any kind for
which he/she or his/her workmen are responsible.



74.

75.

SAVINGS CLAUSE

The contractor shall not be responsible for any losses resulting from his/her failure to perform properly, if such
failure was due to causes beyond his/her control and without his/her fault or negligence, including but not
restricted to acts of God, wars, acts of public enemies, strikes, fires and floods, provided that the contractor shall
within ten (10) days from the beginning of any such delay, notify the Purchasing Manager, in writing, of the cause
of such delay.

The terms, conditions and requirements set forth in these General Specifications shall be binding upon bidders
and contractors submitting bids or furnishing materials in connection with proposals received or contracts
awarded by the County pursuant to rules and regulations promulgated by the Purchasing Manager of the Monroe
County Division of Purchasing and Central Services.
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