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COUNTY OF MONROE
DEPARTMENT OF TRANSPORTATION

ADDENDUM NO. 1
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FOR
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The following constitutes ADDENDUM NO. 1 of the Contract Documents. Each Bidder shall acknowledge
receipt of this Addendum on Page P-5 of the Proposal.
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EAST RIDGE ROAD REHABILITATION
CITY LINE TO CULVER ROAD

Capital Improvement Project No.
PIN 4753.59

To All Bidders:

Pages ADD 1-1 through ADD 1-43 constitute Addendum No. 1 to the Contract Documents.
Make the following changes to the Contract Documents, Contract Specifications, and
Related Documents:

Specifications and Related Documents:

1-1) Inthe Contract Specifications, in the section titled Special Notes, ADD the attached
Preformed Plastic Pavement Marking Application (Item 688.xxxx) note shown on
Page ADD 1-6.

1-2) Inthe Contract Specifications, in the section titled Instruction to Bidders, on page
IB-5 and IB-6 under subsection c of 17. Notice of Job Vacancies REPLACE the
Employer Coordinator information with:

Elaine Cohen, Employment Coordinator
Monroe County Department of Human Services
111 Westfall Road, Room 204

Rochester, NY 14620

Telephone: (585) 753-6322

1-3) Inthe contract plans, on Sheet 72 of 160 and Sheet 73 of 160, the proposed 127
SICPP storm sewer pipe installation from DS-19 to DS-28 will be REPLACED with
a Lining Concrete pipe with Cured In Place Pipe (CIPP). The Lining Concrete pipe
with Cured in Place Pipe (CIPP) will be paid for under Item 602.3712.

1-4) Inthe Contract Specifications, in the section titled Summary of Quantities, on Page
SQ-1, ADD Item 602.3712 — Lining Concrete pipe with Cured in Place Pipe (CIPP)
with a Quantity of 511 LF.

1-5) Inthe Contract Specifications, in the section titled Summary of Quantities, on Page
SQ-2, REPLACE the Quantity for Item 603.9812 — 12” Smooth Interior Corrugated
Polyethylene Culvert and Storm Drain Pipe with 3189 LF.

1-6) Inthe contract plans, on Sheet 73 of 160, DS-23 will be MODIFIED from a Type B
Drainage Structure to a Type S Drainage Structure. The proposed rim/top of grate
elevation will remain the same. The proposed east invert will be 430.29. DS -23 will
be connected to DS-24 with 100 LF of 12” Smooth Interior Perforated Corrugated
Polyethylene Underdrain Pipe.
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1-7)

1-8)

1-9)

1-10)

1-11)

1-12)

1-13)

1-14)

EAST RIDGE ROAD REHABILITATION
CITY LINE TO CULVER ROAD

Capital Improvement Project No.
PIN 4753.59

In the Contract Specifications, in the section titled Summary of Quantities, on Page
SQ-2, REPLACE the Quantity for Item 604.300211 — Rectangular Drainage
Structure , Type B for No. 11 Welded Frame with 64 LF.

In the Contract Specifications, in the section titled Summary of Quantities, on Page
SQ-2, REPLACE the Quantity for Item 604.301911 — Rectangular Drainage
Structure , Type S for No. 11 Welded Frame with 354 LF.

In the Contract Specifications, in the section titled Summary of Quantities, on Page
SQ-2, REPLACE the Quantity for Item 605.0901 — Underdrain Filter, Type 1 with
2232 CY.

In the Contract Specifications, in the section titled Summary of Quantities, on Page
SQ-2, REPLACE the Quantity for Item 605.98101218 — 12 Smooth Interior
Perforated Corrugated Polyethylene Underdrain Pipe with 163 LF.

In the Contract Plans, MODIFICATION on Sheet 73 of 160, approximately 63 west
of DS-28 a 20 LF section of the existing 12 RCP pipe will be repaired prior to the
Lining Concrete pipe with Cured In Place Pipe (CIPP) installation. The intent of this
repair is to replace 3 lengths of existing clay pipe that were found during the
televising of this section of the existing 12” RCP. The pipe repairs will be completed
using new 12” RCP and a concrete collar.

In the Contract Specifications, in the section titled Summary of Quantities, on Page
SQ-1, REPLACE the Quantity for Item 603.6101 — 12” Reinforced Concrete Pipe,
Class IV with 595 LF.

In the Contract Specifications, in the section titled Summary of Quantities, on Page
SQ-2, REPLACE the Quantity for Item 603.77 — Concrete Collars with 13 EA.

In the Contract Specifications, in the section titled Proposal, REPLACE Proposal
Pages P-24 through P-41 with the revised Proposal Pages P-24R (ADD 1-7) through
P-41R (ADD 1-24).
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EAST RIDGE ROAD REHABILITATION
CITY LINE TO CULVER ROAD

Capital Improvement Project No.
PIN 4753.59

1-15) Inthe Contract Plans, CLARIFICATION to the excavation pay limits for proposed
drainage structures will be as follows. The bottom pay limit for proposed drainage
structures and manholes will extend 6” beneath the structure. Payment for the
additional depth of excavation will be paid for under Item 206.02 — Trench and
Culvert Excavation.

1-16) In the Contract Plans, CLARIFICATION to the stone bedding requirements beneath
proposed drainage structures will be as follows. In addition to the crushed stone
bedding shown in the Drop Inlet Type “S” detail on sheet 37 of 160, all other
proposed drainage structures and manholes shall have 6” of crushed stone bedding.
The cost of the stone bedding shall be included in the price bid for the drainage
structure.

1-17) As SUPPLEMENTAL INFORMATION the minutes from the April 17, 2012 Pre-
Bid Meeting are attached on Page ADD 1-25 through Page ADD 1-29.

1-18) 1In the Contract Specifications, in the section titled Special Conditions, REPLACE
Page ISC-1 through Page SC-10 with the revised Page ISC-1R (ADD 1-30) through
Page SC-10R (ADD 1-40).

1-19) In the Contract Specifications, in the section titled Special Notes, REPLACE Page
SN-35 with the revised Page SN-35R (ADD 1-41).

1-20) In the Contract Plans, CLARIFICATION to Item 206.03 — Conduit Excavation and
Backfill Including Surface Restoration. The intent of this item is to pay for the
installation and backfill of the conduit only. Surface restoration will be paid for
separately under their respective items.

1-21) In the Contract Plans, on Sheet 39 of 160, REPLACE the Storm Water Quality
Control Structures Table with the revised table on Page ADD 1-42.

1-22) In the Contract Plans, CLARIFICATION on Sheet 9 of 160, the intent of the full
depth saw cut shown on the Asphalt Edge Removal Detail is to extend through the
entire pavement section including the existing concrete.

1-23) In the Contract Plans, CLARIFICATION to Item 621.03 — Cleaning Closed

Drainage Systems. This item is to be used at locations where sediment is found within
the existing storm sewer system. The areas will as ordered by engineer.
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EAST RIDGE ROAD REHABILITATION
CITY LINE TO CULVER ROAD

Capital Improvement Project No.
PIN 4753.59

1-24) Inthe Contract Plans, CLARIFICATION to the sump elevations shown for the
water quality structures. The actual sump elevations will be determined by the
manufacturer chosen.

1-25) In the Contract Plans, on Sheet 93 of 160, on the profile REPLACE the 8” PVC label
with 6” PVC for the proposed storm pipe from DS-211 to DS-213.

1-26) Inthe Contract Plans, on Sheet 68 of 160, REPLACE the proposed work disposition
for DS-228, DS-229 and DS-231 with the following:
Remove existing drainage structure and remove downstream connection pipe. Cut and
plug downstream connection at existing main. The cost of the removal, cut and plug
shall be included in the price bid for Item 206.02.

1-27) Inthe Contract Specifications, in the section titled Special Notes, ADD the attached
Automated Machine Control and GPS Inspection Units note shown on Page
ADD 1-43.
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Special Note

Preformed Plastic Pavement Marking Application (Item #688.xxxx)

The contractor’s attention shall be directed to the manufacturer’s Product Bulletin (3M) for the
3M Stamark™ Pavement Marking Tape Series 380 ES, which replaced the 820 series on the
NYSDOT approved list, which outlines the conditions under which the material shall be applied.
Specifically, the following items are noted:

»  “No surface preparation adhesive required when applied within standard tape application
season as by the 3M Climate Guide”

= “Can be applied early and late season, down to 40" F (4° C) with use of 3M™ Stamark
Surface Preparation Adhesive P-50 or 3M™ Stamark Low VOC Surface Preparation
Adhesive SPA60”

The contractor’s attention shall also be directed to the 3M Climate Guide for 3M™ Stamark™
Pavement Marking Tapes which indicates that the Stamark products may be installed in Monroe
County, NY without adhesive between June 1 and September 1.

The contractor shall be prepared to use appropriate surface preparation adhesive if the tape is to

be installed outside of the above referenced dates. The cost of the adhesive shall be included in
the price bid for Item # 688.xxxx.
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TYLININTERNATIONAL ... o MEETING

rax: B85 697 3449 Rochester, NY 14804 M I N UTES

engineers | plonners | scienfiss

MEETING TITLE | East Ridge Road Pre-Bid Meeting

DATE AND TIME | April 17, 2012 - 10:00am

ATTENDEES | See Attached Sign In Sheet

P _ORGANIZESEY“ -. Monroe COUI‘-l-t; 'Department_ of Transportation

Purpose of Meeting

To review the Contract Documents with bidders prior to the bid opening on May 2, 2012. Henry Herdzik from MCDOT
handed out the attached agenda and gave a brief presentation of the items listed within it. After the general

discussion the meeting was opened up for questions.

The following were the questions asked at the meeting.

Questions

1. Can the bidders get the plans in PDF Format? The County does not supply the bidding documents in PDF
format. Only the paper copies can be obtained from the Monroe County Purchasing Office.

2. On page P-38 of the proposal the unit price extension for [tem 680.8099080MO is incorrect. The unit price
extension will be corrected in Addendum No. 1 which will be issued in the next few days.

There were no further questions and the meeting was adjourned.

It was my intention that these minutes reflect the general discussion during the meeting. Please contact me
regarding any additions, deletions or changes to these minutes.

Mark Bellavia

cc: Attendees

ADD 1-25



PRE-BID MEETING AGENDA

PROJECT: East Ridge Road Rehabilitation Project
New York State P.I.N. 4940.61/D030137
LOCATION: Monroe County, New York
DATE/TIME: April 17,2012/ 10:00 a.m.
ATTENDEES: Monroe County Henry Herdzik — Project Manager
NYSDOT Frank DiCostanzo — NYSDOT Liaison
James Jordon — Regional Materials Engineer, NYSDOT
T.Y. Lin Mark Bellavia
Michael Melino
Contractors See Sign—In List

Please sign in for a record of the meeting.

1. General Introduction:

This pre-bid meeting is intended to review the Contract Documents with the bidders prior to receiving
any bids and to review any questions related to the bidding and construction of the project. This is
informal only and in no way changes the Contract, which stands by itself. Changes to the contract can
only be made via an addendum.

All questions during the bidding period shall be submitted in writing to:

Henry Herdzik

Monroe County DOT
CityPlace, Suite 6100

50 West Main Street
Rochester, New York 14614
Phone: (585) 753-7729

Fax:  (585) 324-1367
hherdzik@monroecounty.gov

2. Contract Documents:

This project will follow a hybrid process consisting of a mix of Monroe County and NYSDOT
requirements. It is important that the Contractor read and become familiar with the Contract Documents
to understand these requirements. The following contract documents are to be considered a part of the
contract Proposal Book and shall be read and understood by all parties bidding on this contract:

- NYSDOT Standard Specifications, latest version with all current additions and
modifications.

- Contract Proposal Book
Contract Drawings

Page 1 of 3
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3. Time and Location of Bid Opening:

Sealed Proposals will be received by Monroe County’s Office of Purchasing Manager, 200 County
Office Building, 39 West Main Street, until May 2, 2012 at 11:00 a.m. local time at which time and
location they will be publicly opened and read.

4. - Commencement and Completion of Work:

Work shall commence within ten (10) days of receipt of the written Notice of Proceed. Anticipated
Notice of award is on or about July 2, 2012.

The contract duration shall be 535 calendar days from the Notice to Proceed date. All work is to be
substantially complete by the end of the contract duration.

6. Federal, DBE, EEO Requirement:

Federal, State and Local Laws and regulations applicable to the Project are covered in detail in the
contract proposal book in Appendix 12-1 and 12-2.

The Disadvantage Business Enterprise (DBE) Utilization Goal for this project is 8%. The apparent low
bidder will be required to fill out and submit the DBE Utilization Forms 5 days after the bid opening for
approval showing how they intend to meet that goal.

The Equal Employment Opportunity (EEO) goals for this project are 5.3% for minority participation and
6.9% for Female participation. The apparent low bidder will be required to submit an EEO utilization

plan as outlined in the contract proposal book.

i Project Location and Description:

The Project involves the rehabilitation of 2.49 miles of the roadway of East Ridge Road in the Town of
Irondequoit, from the Rochester City Line (near Marburger Street) to Culver Road. The work includes,
but is not limited to reconstruction of the asphalt pavement section, replacement of storm sewers and
drainage structures, replacement of curbing and sidewalks, milling and resurfacing of asphalt pavement,
traffic signal replacements, installation of signs and pavement markings. Night work is required for
intersection reconstruction and mainline paving of the asphalt top course. The project will be broken up
into S phases running from major intersection to major intersection. The phases are:

Phase 1: City Line to Hudson Avenue

Phase 2: Hudson Avenue to Carter Street
Phase 3: Carter Street to Portland Avenue
Phase 4: Portland Avenue to Goodman Street
Phase 5: Goodman Street to Culver Road

Each phase will have a separate one way detour. The intent is to complete work in each phase before
beginning the work and detour in the next, thereby only impacting traffic and businesses in one phase at
a time.

Page 2 of 3

ADD 1-27



8. Maintenance and Protection of Traffic

The bidder is directed to review closely plan sheets MPT-1 through MPT-19 for specifics on
Maintenance and Protection of Traffic including detours. Detours (and work zones) for the project will
be in 5 phases, from major intersection to major intersection. Each of the main line phases is broken
down into 2 segments (a north and south segment). MPOT for intersection work is also described in
sheets MPT-13 through MPT-19.

9. Construction Sequencing

The bidder is also directed to sheet MPT-2 for Construction Sequencing. As described in the
construction sequencing: work is to begin on phase 1 (at the west end of the project) and work is to
progress to the east through the 5 phases. Utility companies have been working from the west end to the
east and they will be clear of Phase 1 by the time highway construction begins.

The bidder should take note of the night work requirements of the project as described in the contract
documents. In brief, nighttime work shall include the reconstruction of the major intersections
(including asphalt work), as well as, the paving of the top course and long line striping of the mainline.
Nighttime work hours shall be from 9:00 p.m. to 7:00 a.m. The contractor may elect to pave the base
and binder courses of the main lines during nighttime operations but will receive no extra compensation
for doing so.

10. Pavement Milling:

The bidder is directed to the milling notes on sheet MPT -2 and on the typical sections. The intent of the
milling is to remove a minimum of 4” of asphalt over the existing concrete pavement section to achieve
the proposed 2% cross slope. The depth of the milling will vary. The contractor should assume that
mill depths will very between 4” and 9”. Milling is proposed in the construction sequence after curbing
is installed and the asphalt base course is installed in the reconstructed curb lane.

11.  Maintaining Access to Driveways:

The bidder’s attention is directed to the Driveway Access Notes on sheet MPT-2. Access to properties
is to be maintained. Driveways may need to be constructed half at a time. A suitable temporary access
may be constructed if coordinated with the property owner and resident engineer. At locations with
multiple accesses, the contractor may coordinate with the resident engineer and property owner to
determine if one of the accesses can be closed at a time.

12. Upcoming addendum

An addendum will be issued which will change the replacement of the 12” storm sewer from DS 19 to
DS 28 to a rehabilitation with a cure in place liner. An item will be added to the contract P-sheets for
this. Also, utility coordination information will be updated.

13. Questions:

Page 3 of 3
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Department of Transportation

East Ridge Road Rehabilitation Project

PRE-BID MEETING
April 17,2012 at 10:00 a.m.

SIGN-IN SHEET
NAME AFFILIATION E-MAIL OFFICE CELL
Henry Herdz k MC 0T h h oz k@moncecs oty a| 7237729 | SO2-2£20
Froakl O:Costarae | NSO 220-3752
gﬁé &H/té{ 5«/:/7”4{ /:be'rzm(@sﬁr}zee@zm%ﬁr/z?s com | HT-FH4L
LMARK BELLAVIA 75N IAR O L AVIA @ 771y Lhry SIR-200
N /aSE‘P”‘j Smco D ) Fl ore jSRC(:o@A Siore constroctian et | 235-2310
Michoed L. Cacesrmsy Cuaccamrar M e carmast (Peseen miitel ekl am | 2t -0330
—)’«?/5- Dﬁl"?:'?e:«;‘t, Caccamime DR ChcdrneAEZTOC  (pq Ao 02
/M The }/(f‘/‘n /O\ANSE ¥ M Mo 2 /wa,/éf\/ﬁmczo&c o 348072p
T Tonon VY Py r ) Jurden ¢ 457-6513
Midrel Pty s Ty <IN michadf  Meline 7 7rci~r. Com zzT 825

H\BRIDGE\CIPPROMLyndon Road Ped Ramp\Design'Sign [n Sheet doc
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SPECIAL CONDITIONS OF CONTRACT

FEDERAL AID PROJECTS
INDEX
N 12 0o e L1 Ls1 5103 DUUORRTO OO OO PO UR OISR POTPPO i
B. Modifications to the Instructions to Bidders........cccconviiiiiiiiniini i
1. IB# 16 — Utilization of Minority (MBE) and Women’s (WBE) Business Enterprise... 1
C. Modifications to the PropOSal ........cccerueereriiniiiiiiiiiiscsi s 1
1. Certification for Utilization of Minority and Women’s Business Enterprise........c.c...... 1
D. Modifications to the Performance Bond.........c.ccereeeuerervrererieseiareresssesnesnessssssssssesessmsmansnnnss 1
) DR 12T 4 & B OO OO PSP SO PPEN PO T R 1
2. PaAE PBrl.cce e s s e s 2
E. Modifications to the General COnditions..........coeevueverereririruermresmsismssssssssessassmsesmensaesesesasses 2
1, GC H2 DEfinitionS ..coeeeeeeereereeeesreereneeesonsee s issitiiiinsossssssssiss essnsionassasssvasnsessrviesiinssarsiis 2
2. GC #9 ReCOTd DIaWingS.....ccceoeeceereerririiiiimssensansssssassnessssnssssssssnsonsonssssonsonsosassrassesassserss 2
3, GC H#11 - INSULANCE «...eeeeeererervrennneserreseseanes s Siiidassinsassavissmssnivsnsminsiaiomtiisaitorissabisabonaostissii 2
4, GCH#14 - Wage RALES ...coerireiiriiiiiiee sttt s s 3
5. G H20 —LICIS ceerreeerereiceerireeeneesresssasesaoeseasassnstsssnssssesassessnssssassansssnnsssnsnsansisnsassassnassrais 3
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A. Introduction

The purpose of these Special Conditions of the Contract is to both supplement and modify the
requirements of the General Conditions and to present additional requirements of the Contract
Documents. In general, the requirements of all sections of the Contract Documents apply to
any and all items herein; however, in case of conflict between the General Conditions and the
Special Conditions, the Special Conditions shall govern.

B. Modifications to the Instructions to Bidders

The OWNER’s Standard Instruction to Bidders are hereby modified as follows:

1.IB # 16 — Utilization of Minority (MBE) and Women’s (WBE) Business Enterprise

DELETE IB #16 subsection a., b. and c. of the Instructions to Bidders on page IB-5 in
their entirety and CHANGE all references in subsection d. from “MBE/WBE” to
“DBE”. The requirements of NYSDOT Procedures for Locally Administered Federal
Aid Projects Chapter 12 and Appendix 12-2 contained herein, shall apply.

C. Modifications to the Proposal

The OWNER’s Standard Proposal is hereby modified as follows:

1.Certification for Utilization of Minority and W omen’s Business Enterprise

DELETE the Certification for Utilization of Minority and Women’s Business
Enterprise in the Proposal on page P-6 in its entirety. The requirements of NYSDOT
Procedures for Locally Administered Federal Aid Projects Chapter 12 and Appendix
12-2 contained herein, shall apply.

D. Modifications to the Performance Bond

The OWNER’s Performance Bond is hereby modified as follows:

1.P age PB-1

In the paragraph that begins “NOW, THEREFORE,...”, starting on the fifth (Sth) line
of the paragraph, DELETE the words “...and guarantees of maintenance for the
period stated in the Contract,...”.
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2.Page PB-1

In the paragraph that begins “NOW, THEREFORE,...”, on the twelfth (12™) line of
the paragraph, DELETE the words “...or maintenance thereof,...”.

E. Modifications to the General Conditions

The owNER’s Standard General Conditions are hereby modified as follows:

1.GC#2 D efinitions
DELETE paragraph “h.” and paragraph “i.” in their entirety and replace with the
following:
“h. The CONSULTANTs certification is the CONSULTANT’s written certification to
the OWNER stating that all work required to be performed under the contract is

complete.
i. Final Payment — The final payment shall be made upon submittal of certification
by the CONSULTANT and final acceptance of work by the OWNER.”

2.GCH#I R ecord Drawings

Under paragraph “c.”, on the thirteenth (13™) line of the paragraph, DELETE the
words “..., for approval prior to release of any retainage and establishing the value of
the work.” and REPLACE with the following:

«..., for approval prior to CONSULTANT issuing certification of project completion
to OWNER.”

3.GC #11 - Insurance

ADD the following:
“In addition to any other forms of insurance or bonds required under other terms of
the contract documents, the CONTRACTOR will be required to carry insurance of the
following kinds and amounts:

a.  Public Liability Insurance

The CONTRACTOR shall furnish evidence that, with respect to the operations it
performs, it carries Public Liability Insurance, including contractual liability
insurance with a limit of not less than $5,000.000 single limit, bodily injury
and/or property damage combined, for damages arising out of bodily injuries
to or death of all persons in any one occurrence and for damage to or
destruction of property, including the loss of use thereof, in any one
occurrence.
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b. Automobile Public Liability Insurance

When any motor vehicles are used in connection with the work to be
performed, contractor shall furnish evidence that it carries Automobile Public
Liability Insurance and Property Damage Liability Insurance with a limit of
not less than $5,000,000 covering bodily injury and/or property damage for
each occurrence.

c. Worker’s Compensation in Statutory Amounts

Contractor shall furnish evidence that it carries Employer’s Liability and
Occupational Disease Insurance with limits of $1,000,000 each accident
$1,000,000 policy limit and $1,000,000 each employee.

4.GC #14 - Wag e Rates

ADD the following:

“All Bidders, in submitting their Bids, should base their Bids and work progression
on the assumption that Overtime Dispensation pursuant to Article 8 of the New York
State Labor Law, for any workers, laborers, and mechanics to work more than eight
hours in any one calendar day or more than five days in any one week will not be
granted for any operation for the contract duration. Subsequent to award, where the
contract proposal has imposed specific scheduling and/or phasing requirements or
where it is determined by the OWNER to be in the best interest of the public, the
OWNER may process, for approval by the New York State Department of Labor,
requests for Overtime Dispensation on certain specific operations and, in the event
approval is granted, there shall be no adjustment therefor in any bid prices.”

5.GC#2 0-Liens

In the first (1*) line of the paragraph, DELETE the words “Neither the final payment
nor any part of the retained percentage shall become due until...” and REPLACE with
the following:

“The final payment shall not be made until...”

6.GC #2 4 - Subcontracts
ADD the following:
“d. The CONTRACTOR shall perform with their own organization contract work
amounting to not less than fifty-one percent (51%) of the original total contract
price, except that any items designated by the OWNER as “Specialty Items” so
performed may be deducted from the original total contract price before computing
the amount of work required to be performed by the CONTRACTOR with his own
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organization. See special notes section for what items are considered “Specialty
Items” for this contract.

1) The CONTRACTOR’s own organization shall be construed to include only the
workers employed and paid directly by the CONTRACTOR and equipment owned
or rented by him, with or without operators.

2) “Specialty Items” shall be construed to be limited to work that requires
specialized knowledge, craftsmanship or equipment not ordinarily available in
contracting organizations qualified to bid on the contract as a whole and in
general are to be limited to minor components of the over-all contract.

7.GC #2 5 - Co-ordination with other Contractors, Utilities and Owner’s forces
ADD the following:

“e. It shall be the CONTRACTOR’s duty to notify all utility companies, all pipe line
owners or other parties affected, and to make or have the appropriate entity make
all necessary adjustments of the public or private utility fixtures, pipe lines, and
other appurtenances within or adjacent to the limits of construction, made as soon
as practical.

f  The relocation and adjustment of all privately owned utilities, if necessary, will be
performed by the respective utility companies at their expense. It is imperative that
the CONTRACTOR consult and cooperate fully with the utility companies.

g. It is understood and agreed that the CONTRACTOR has considered in his bid all of
the permanent and temporary utility appurtenances in their present or relocated
positions and that no additional compensation will be allowed for any delays,
inconveniences, or damage sustained by the CONTRACTOR to any interference from
the said utility appurtenances or the operation of moving them. See Special
Condition #7.

Below is a scope and tentative schedule of work that will be completed by the
various utilities:

RG&E (gas): RG&E is replacing gas main lines along the project corridor. They
have started work at the city line on E. Ridge Road and their work will progress
east. This is similar to the phase sequence of work shown in the plans to start at
the west end of the project and work east. RGE gas is scheduled to be complete
with their work in the section from the City Line to Hudson Avenue by June 15,
2012 so they should not be in conflict with the highway work. Once they complete
their gas main work in the first phase they will continue to work east and plan to
have their work complete by the end of 2012.
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RG&E (electric): RG&E is placing new conduit runs underground along the
corridor, as well as having to relocate several poles, along the corridor. They have
started work at the city line on E. Ridge Road and their work will progress east.
This is similar to the phase sequence of work shown in the plans to start at the west
end of the project and work east. RGE electric is scheduled to be complete with
their work in the section from the City Line to Hudson Avenue by June 15, 2012 so
they should not be in conflict with the highway work. Once they complete their gas
main work in the first phase they will continue to work east to stay ahead of the
highway project phasing so as not to be in conflict with the highway project.
Adjustments of RG&E manhole frame and covers will need to be coordinated with
RG&E prior to paving top course.

Frontier: Frontier will be relocating any lines in coordination with RG&E pole
relocations. They will also be replacing some underground conduit that are in
conflict with proposed street improvements. The work is scheduled to be complete
in the section from the City Line to Hudson Avenue by June 15, 2012 with work
continuing east to stay ahead of the highway project phasing so as not to be in
conflict with the highway project. Adjustments of Frontier manhole frame and
covers will need to be coordinated with Frontier prior to paving top course. Please
note that due to traffic impacts from a Frontier manhole at the Hudson Avenue
intersection (near STA 72+73), which needs to be rebuilt, the highway contractor
shall coordinate with Frontier when the highway contractor’s work zone is set up
for Phase 1B to allow Frontier to rebuild the manhole inside of the highway
contractor’s work zone. Frontier’s work on this manhole is estimated to take 2
weeks.

Time Warner and Fiber Tech: Time Warner and Fiber Tech will be relocating any
lines in coordination with RG&E pole relocations. The work is scheduled to be
complete in the section from the City Line to Hudson Avenue by June 15, 2012
with work continuing east to stay ahead of the highway project phasing so as not to
be in conflict with the highway project.

8.GC# 29 - Changes in the Work

ADD the following:

“e. The OWNER reserves the right, at any time during the progress of the work, to
increase, decrease or omit any portion of the work as it may deem reasonably
necessary for the public interest; making allowances for additions and deductions
with compensation made in accordance with the unit prices, without constituting
grounds for any claim for allowance for damages or for loss of anticipated profits,
or for any variations between the approximate quantities and the quantities of the
work as done.” The process discussed in Article IV of the Agreement shall be
followed.
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9.GC #3 2 - Differing Site Conditions
DELETE paragraph “d.” in its entirety.

10. GC #39 - Guarantee Period
DELETE general condition #39 in its entirety.

11. GC #43 - Shop Drawings

Under paragraph “j.”, first (1% sentence, DELETE the words “Before release of any
retainage...” and REPLACE with the following;:
“Prior to final project acceptance by the OWNER,...”

12. GC #46 — Standard Products

DELETE the paragraph in its entirety and replace with the following:

“All materials, equipment and accessories shall be new and unused and shall be
essentially the standard product of a manufacturer regularly engaged in the
production of such material or equipment, and shall essentially duplicate material
or equipment that has been in satisfactory operation at least five (5) years. The
owner reserves the right to reject any material or equipment manufacturer who,
although he meets the above requirements, does not provide satisfactory evidence
indicating adequate and prompt post-installation repair and maintenance service
during the manufacturers standard warranty period. Items of any one type of
materials or equipment shall be the product of a single manufacturer.”

13. GC #55 — Operations and Maintenance Manual/Spare Parts Data

DELETE the last sentence of the paragraph that reads: “The foregoing shall not
relieve the CONTRACTOR of any responsibilities under any guaranty specified herein.”

14. GC #57 - Location of Existing Utilities

ADD the following:

“The CONTRACTOR shall be responsible for locating and protecting from damage all
utilities. Where existing utilities are located within the contract limits, the
CONTRACTOR shall be required to give proper agencies and various owners at least
72 hours notice before doing any work which may interfere with the operation of
such utility. Location of utilities will be provided in accordance with Industrial
Code 53 (also designated as Part 753) by calling 1-800-962-7962. No supervision
of work will be provided by utilities.

Where traffic signal poles are set in close proximity to overhead electric lines, the

utility shall be notified 3 working days in advance to allow proper protection to be
installed.
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Location of interconnecting cables on utility poles will be determined by the
respective utilities.

All known public and private utility installations within the contract limits are
shown in their approximate existing locations on the contract plans. The
CONTRACTOR is, however, cautioned that these locations are not guaranteed, nor is
there any guarantee that all such facilities within the contract limits have been
shown on the plans. In this regard, the CONTRACTOR’S attention is called to
Subsections 104-0.3 and 105-06 of the May 1, 2008 NYSDOT Standard
Specifications.

Attention is directed to the fact that locations and elevations of new utility work
may in some instances be altered from that shown on the plans, as ordered by the
CONSULTANT to eliminate interference with other existing utilities and facilities.

The relocation and adjustment of municipally owned sewers and water lines will be
performed by the CONTRACTOR under this contract as outlined on the plans or as
ordered by the CONSULTANT,in ac cordance with the applicable specifications.

Existing storm and/or sanitary sewers, water mains and appurtenances to remain in
operation, that are damaged or destroyed by the CONTRACTOR shall be repaired or
restored by him at his own expense to the satisfaction of the CONSULTANT and the
applicable government agency.

Sewage and storm drainage flow in all existing and relocated sanitary and storm
sewers must be maintained at all times in accordance with the requirements of the
applicable government agencies, as referenced above. All work and methods of
construction in connection with alterations to and relocations of existing sanitary
and storm sewers and appurtenances shall be subject to the inspection and approval
of the applicable government agencies.

The CONTRACTOR shall notify, in writing, any public or private utility, as well as
the CONSULTANT, at least 5 days in advance of any work which may affect the
utility or cause an interruption or disruption of utility service.

Utilities encountered during the work shall be maintained and protected in their
existing locations until otherwise provided for. If service or utility lines not shown
on the plans are encountered, excavation and grading shall be done with caution in
order that these services not be disturbed until proper disposition of such is made
by their owners.

The CONTRACTOR shall be responsible for any damage to utility lines caused by his

operation and if the nature of the damage is such as to endanger the satisfactory
operations of these utilities and necessary repairs are not immediately made by the
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CONTRACTOR, the work may be performed by the respective owning companies and
the cost thereof charged to the CONTRACTOR.

All costs associated with verification of the location of underground facilities
pursuant to Industrial Code 53, as amended, shall be included in the prices bid for
the respective contract items involved. All test holes excavated by written
direction of the CONSULTANT for purposes other than for compliance with
Industrial Code 53 or Section 25 and 68 of the General Conditions, will be paid for
at the unit price bid for Trench and Culvert Excavation (or as ordered by the
CONSULTANT if this pay item is not included in the Contract).”

15. GC #58 - Borings and Sub-Surface Data
DELETE Paragraphs “a.” and “b.”, and replace with the following;:

“Approximate locations of the pavement cores/subgrade exploratory borings are
shown on the drawings. The results of the pavement cores and borings are in the
supplemental information section on pages SI-1 to SI___, but are not part of the
Contract Documents. The information is furnished solely for the convenience of
the CONTRACTOR, without any warranty expressed or implied as to its accuracy or
completeness. The CONTRACTOR shall make no claims against the County of
Monroe with respect to the accuracy or completeness of such information.”

16. GC #60, Survey Monuments

ADD the following:
“All Survey Control Monuments that are to be preserved shall be well fenced and
flagged against disturbance or destruction. Those monuments which it has been
determined, in advance of construction, cannot be preserved are to be removed and
the brass plate delivered to the MCDOT Survey Office. Information on the exact
location of these monuments is available in the MCDOT Survey Office.”

17. GC #70 - Photographs
Under paragraph “a.”, ADD the following:
“Preconstruction and Final Photographs
Contractor shall provide one(1) copy of the prints and a CD containing digital
files of the photographs to the CONSULTANT.

The total number of preconstruction (before) photographs required for this
contract is up to 600, and the total number of final (after) photographs required
for this contract is up to 600. No separate payment will be made for the
photographs.”
Under paragraph “b.”, ADD the following:
“Progress Photographs
SC-8R
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Contractor shall provide one (1) copy of the prints and a CD containing digital
files of the photographs to the CONSULTANT.”

18. GC #71 - Inspection of Work

ADD the following:
“d. The Director of Transportation will be represented by a Resident Engineer, who
will inspect all work done under the Contract.

The Resident Engineer shall inspect all work performed, approve all materials to
be used, and reject all work and materials found to be not in accordance with the
plans and specifications. His authority shall cover all phases of the work. In the
event that questions should arise concerning the interpretation or changes of plans
and specifications or to the acceptability of the work, the CONTRACTOR shall submit
his questions, in writing, to the Resident Engineer. These questions shall be
forwarded to the Director of Transportation, along with the Resident Engineer’s
recommendations.

The Resident Engineer shall place on the job, inspectors who shall inspect the work
as direct representatives. Their authority shall consist of inspecting the work under
the Contract, rejecting any defective material used and temporarily suspending any
work improperly performed. They will not have the authority to make changes or
alterations in the plans and specifications, nor be permitted to act as foremen for
the CONTRACTOR.

Any work done or materials used without suitable supervision or inspection by the
CONSULTANT or his authorized representative may be ordered removed and
replaced at the CONTRACTOR’s expense.”

19. GC #73 - Construction and Demolition Debris

ADD the following:

“Exempt wastes, under 6NYCRR Part 360-7, which have been generated on the
project site by the work of the contract may be buried on the project site on
property owned by the COUNTY in accordance with the requirements of Sub-
Section 203-3.08 Disposal of Surplus Excavated Materials or Sub-Section 203-
3.10 Embankments. Exempt waste shall not be pulverized, shredded or otherwise
processed such that the individual waste components are rendered unrecognizable.
Vegetative wastes shall be segregated from other exempt wastes when buried. All
on-site disposal shall be subject to the Resident Engineer’s approval of location,
final condition and appearance, and shall be shown on the record drawings.

No separate payment shall be made for this work. The absence or unavailability of
disposal sites on the project shall not be the basis of a claim for extra compensation
by the CONTRACTOR for the necessary and appropriate off-site disposal of exempt
wastes.
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Disposal of all construction and demolition debris other than the exempt wastes
listed above shall occur off-site at a disposal facility authorized to accept such
wastes for disposal pursuant to Part 360. Off-site disposal of exempt wastes shall
be carried out in accordance with Part 360.

Nothing herein is intended to prevent the contractor from removing materials to
off-site locations for speculative accumulation, beneficial use, recovery or
recycling proposed if such activities are consistent with all applicable Federal,
State, and local laws and regulations.”

F. Modifications to the Minority and Women’s Business Enterprise (MBE/WBE)
Requirements

DELETE the OWNER’s Minority and Women’s Business Enterprise (MBE/WBE)
Requirements contained in the County’s Standard Specifications in their entirety.

The requirements of NYSDOT Procedures for Locally Administered Federal Aid
Projects Chapter 12 and Appendix 12-2 contained herein, shall apply.

G. Modifications to the Equal Employment Opportunity (EEO) Requirements

On page EEO-1, DELETE the first and second paragraphs in their entirety and
REPLACE with the following:

“To assist the County in monitoring accomplishments toward workforce goals, all
CONTRACTORS shall submit monthly a Monroe County Monthly Employment
Utilization Report (form is included in these Specifications). The requirements of
NYSDOT Procedures for Locally Administered Federal Aid Projects Chapter 12 and
Appendix 12-1 contained herein, shall apply.”
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WORK BY OTHERS

The intent of this "Work By Others" section is to advise the prospective bidders of the
anticipated work by others for coordination purposes. The information is furnished solely for the
convenience of the contractor, without any warranty expressed or implied as to its accuracy or
completeness.

RG&E (gas): RG&E is replacing gas main lines along the project corridor. They have started work
at the city line on E. Ridge Road and their work will progress east. This is similar to the phase
sequence of work shown in the plans to start at the west end of the project and work east. RGE gas
is scheduled to be complete with their work in the section from the City Line to Hudson Avenue by
June 15, 2012 so they should not be in conflict with the highway work. Once they complete their gas
main work in the first phase they will continue to work east and plan to have their work complete by
the end of 2012.

RG&E (electric): RG&E is placing new conduit runs underground along the corridor, as well as
having to relocate several poles, along the corridor. They have started work at the city line on E.
Ridge Road and their work will progress east. This is similar to the phase sequence of work shown
in the plans to start at the west end of the project and work east. RGE electric is scheduled to be
complete with their work in the section from the City Line to Hudson Avenue by June 15, 2012 so
they should not be in conflict with the highway work. Once they complete their gas main work in the
first phase they will continue to work east to stay ahead of the highway project phasing so as not to
be in conflict with the highway project. Adjustments of RG&E manhole frame and covers will need to
be coordinated with RG&E prior to paving top course.

Frontier: Frontier will be relocating any lines in coordination with RG&E pole relocations. They will
also be replacing some underground conduit that are inconflict with proposed street improvements.
The work is scheduled to be complete in the section from the City Line to Hudson Avenue by June
15, 2012 with work continuing east to stay ahead of the highway project phasing so as not to be in
conflict with the highway project. Adjustments of Frontier manhole frame and covers will need to be
coordinated with Frontier prior to paving top course. Please note that due to traffic impacts from a
Frontier manhole at the Hudson Avenue intersection (near STA 72+73), which needs to be rebuilt,
the highway contractor shall coordinate with Frontier when the highway contractor’s work zone is set
up for Phase 1B to allow Frontier to rebuild the manhole inside of the highway contractor's work
zone. Frontier's work on this manhole is estimated to take 2 weeks.

Time Warner and Fiber Tech: Time Warner and Fiber Tech will be relocating any lines in
coordination with RG&E pole relocations. The work is scheduled to be complete in the section from
the City Line to Hudson Avenue by June 15, 2012 with work continuing east to stay ahead of the
highway project phasing so as not to be in conflict with the highway project.

Monroe County Water Authority: Completed a water main cleaning and lining project and installed
new hydrants at several locations in 2010. No other planned upgrades to their facilities are
anticipated. Water valves/curb stops will be adjusted by the street contractor as part of the project.
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SPECIAL NOTE

Automated Machine Control and GPS Inspection Units

The Contractor may elect to follow either Traditional Survey Stakeout or Automated Stakeout and
Automated Machine Guidance Operations, or a combination of both, for the establishment,
positioning, equipment guidance or verification of construction items as described in Section 625 of
the Standard Specifications. If the Contractor elects automated methods for the establishment,
layout, measurement, equipment guidance or verification of work to be constructed, they shall
furnish Global Positioning Systems (GPS) units as needed for use by the Engineer and their
inspection staff, including the training of the Engineer per Section 625-3.06 of the Standard
Specifications. Payment for the GPS inspection units will be made under Item 625.11 — Survey
Grade GPS Inspection Unit. If the traditional Survey and Stakeout method is used, then no
payment will be made for item 625.11.

The available existing and proposed Digital Terrain Model (DTM) will be made available to the
I Contractor upon request.
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