



39 West Main Street  
Rochester, NY 14614  
landbankcorp@monroecounty.gov

---

**Questions Related to Monroe County Land Bank RFQ – Air Monitoring Services**

**Received as of March 20, 2026**

**Q: Approximate timeline for demolition processes and earthwork?**

**A:** Demolition is expected to begin approximately 14 days after notice to proceed, with work taking an estimated 2-4 working days to complete, subject to weather conditions.

**Q: For the CAMP monitoring, will this occur throughout the demolition and earth work of the project?**

**A:** Air monitoring will only occur during the demolition period.